ADDENDUM # 3
For RFP # 6052

TO: All Bidders
FROM: Island Waste Management Corporation
DATE: May 23, 2023

SUBJECT: Revision to Section 3.2 Delivery of New Vehicles — Schedule B Work Specification

Please be advised that Section 3.2 Delivery of New Vehicles — Schedule B Work Specification has
been revised and replaced with the following.

3.2 Delivery of New Vehicles

IWMC and the Contractor shall, both parties acting reasonably, determine a delivery schedule for
any new Contractor collection vehicles that the Contractor may require in order to meet the
requirements of Section 3.1 (a) of this Schedule A. Notwithstanding this such delivery schedule
shall ensure that any new collection vehicles are delivered to the Contractor no later than twelve
(12) months following the commencement of the Operational Term. The responsibility, to provide
the Work in accordance with this Agreement during any delay in the delivery of any collection
vehicles including any costs and expenses incurred as a result of the delay, shall be the
Contractor’s.

END OF ADDENDUM.

THIS ADDENDUM FORMS PART OF THE TENDER DOCUMENT AND MUST BE SUBMITTED WITH
THE DOCUMENT.
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