
Department of Transportation and Infrastructure 
Province of Prince Edward Island Disposal of Fiona Wood Debris 

August 21, 2023 
 

TENDER FORM AND AGREEMENT 
Revision 1 

 
 

THIS AGREEMENT made by and between  , herein called 
the Contractor, the Party of the First Part and The Government of Prince Edward Island as represented by 
the Honourable Ernie Hudson, herein called the Minister, the Party of the Second Part. 

 
WHEREAS the Parties hereto are desirous of entering into a formal agreement setting out the terms and 
conditions of employment and service; 

 
NOW THEREFORE THIS AGREEMENT WITNESSETH that in consideration of the premises and of the 
mutual and several promises and undertakings hereinafter expressed, the Parties hereto covenant, 
undertake and mutually agree and promise each other as follows: 

 
 

1. DEFINITIONS 
 

The definition of terms used in this contract agreement shall conform in all respects to the definition 
of terms contained in the document entitled "General Provisions and Contract Specifications for 
Highway Construction", published by the Department of Transportation and Infrastructure of the 
Province of Prince Edward Island, as amended on the date of closing of tenders pursuant to this 
Agreement. 

 
2. GENERAL COVENANT 

 

The Contractor hereby covenants and agrees with the Government as herein provided in 
connection with the following work, namely; 

 
Disposal of Fiona Wood Debris – Lyndale and Websters Corner Government Sites 
 

Description of Work: To supply, all labour material and equipment necessary to 
dispose of Fiona wood debris in accordance with the specifications and provisions 
of this tender document. 

 
Note: Any wood products are to be sold at fair market value. Wood products sold as a result 
of this tender are not to be subsidized as a result of this tender. 

 
 

SEALED BIDS TO BE RETURNED TO: 
(Hand delivered or courier) 

The Department of Transportation and Infrastructure 
Highway Maintenance Division 
c/o Stephen Szwarc, Director 

355 Brackley Point Rd, Queens County Highway Depot, Brackley, PE C1E 3C2 

 

 
Before 2:00 p.m., August 31st, 2023 
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3. No Implied Contract 
 

It is hereby understood and agreed between the parties hereto that no implied contract of any kind 
whatsoever, by, or on behalf, of the Minister shall arise or be implied from anything contained in 
this Contract, or from any position or situation of the parties at any time, and that this Contract 
made by the Minister is, and shall be, the only Contract upon which any rights against the Minister 
are to be founded. 

 
 

4. How Party of the First Part is Read 
 

Whenever this agreement is entered into by more than one party or parties of the first part, the 
word "Contractor" shall be read "Contractors," and pronouns in the contract referring to the 
Contractor shall be read as plural and whenever a corporation is the Party of the First Part, the said 
pronouns shall be read accordingly. 

 
 

5. Consideration of Clauses as Covenants 
 

Wherever it is stipulated that anything shall be done or performed by either of the Parties hereto, it 
shall have the same effect and be constructed as if such Party had entered into a covenant with 
the other Party to do or perform the same, and as if such covenant had been expressly made on 
the part of the Contractor, not only on the Contractor's own behalf, but also on the behalf of the 
Contractor's legal representative, successors or assigns; and as if any such covenant on the part 
of the Minister has been made on behalf of the Minister, and the Minister's successors in office. 

 
 

6. Contractors Submission Respecting the Agreement 
 

The Contractor shall, as part of the Contractor's submission respecting this agreement, complete 
the ‘Schedule of the Work’ as per item 9 of Schedule A , as well as the attached Schedule B - 
Identification of Organization, History, Principles and Staff ; Schedule C - Schedule of Methodology; 
Schedule D- Schedule of Equipment for work procedures, Schedule E- Schedule of Subcontractors 
Schedule F - Schedule of Disposal site affidavits and Schedule G – Pricing Schedule Sheet:   

 
The bid submission as part of this agreement, must include all appended schedules noted above 
as well as a Schedule of work as identified under item 9 of Schedule ‘A’. 
Schedules must be completed in complete conformity with the instructions to bidders contained in 
the document entitled "General Provisions and Contract Specification for Highway Construction." 

 
It is the responsibility of this contractor to visit the wood debris sites and become familiar with the 
conditions and assess the work of disposing of the wood debris piles. Information provided in 
Appendix ‘A1’ Lyndale Gov Site, PID 552901 and Appendix “A2” Websters Corner Gov PID 
600783 is a best estimate and the Contractor is to employ whatever means necessary to assess 
the scope of the work at each stockpile site. 

 
In presenting the Contractor’s submission for consideration by the Minister, the Contractor 
understands that until, and unless, the agreement is endorsed by the Minister, no agreement 
between the parties shall exist and the Minister shall not be bound to endorse any agreement. 
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7. Performance by Contractor 
 

The Contractor, at the Contractor's own expense, shall, except as herein otherwise specifically 
provided, furnish and provide all and every kind of labour and superintendence, services, tools, 
implements, machinery, plant materials, articles and whatsoever is necessary for the due execution 
of the work. 

 
The Contractor shall fully perform the work in the most thorough, professional and substantial 
manner, in every respect to the satisfaction and approval of the Engineer. The Contractor shall 
complete the work within the time specified herein and deliver it to the Minister in the manner and 
upon the terms and conditions of the Contract. 

 

8. Minister Covenants to Pay 
 

In consideration of the faithful performance by the Contractor of all and singular covenants, 
agreements and provisions of the Contract, the Minister hereby covenants and agrees with the 
Contractor that, on the full completion by the Contractor of all the work as specified in the Contract, 
within the time specified and limited for the final completion thereof, and to the entire satisfaction 
of the Engineer to be evidenced by the certificate of the Engineer in writing, the said Minister will 
well and truly pay, or cause to be paid, to the said Contractor the amount of the Contract price, 
representing the work required to dispose wood debris at the stockpile site. Pricing as identified in 
Schedule G - Pricing Schedule sheet quoted by the Contractor. This amount paid to the Contractor 
as above, shall include all and every kind of work, labour, superintendence, services, tools, 
implements, machinery, plant materials, articles and things whatsoever necessary for the full 
execution and completion of the work to the entire satisfaction of the Engineer. 

 
 

9. Final Payment 
 

It is hereby agreed by the parties hereto that the payment of the final amount due under the 
Contract, and the adjustment and payment of any bills that may be rendered for work done, in 
accordance with any alteration in or addition to the same, shall release the Minister from any and 
all claims or liability on account of work performed under the said Contract or any alteration in or 
addition to the same. 

 
 

10. No Waiver 
 

It is hereby agreed that no condoning, excusing, or overlooking by the Minister, or any person 
acting on the Minister's behalf on previous occasions of breaches or defaults similar to that for 
which any action is taken or power is exercised, or forfeiture is claimed or enforced against the 
Contractor, shall be taken as a waiver of any provisions of the Contract, or as defeating, affecting 
or prejudicing in any way the right of the Minister under the Contract. 

 
 

11. Components of the Contract 
 

Any and all plans or drawings prepared by the Department, the document titled “General Provisions 
and Contract Specifications for Highway Construction”, the advertisement, the Tender Form and 
Agreement together with Schedule B through G; as well as a copy of a work schedule and any 
addenda which may be issued by the Department pursuant to this Contract shall hereby be a part 
of this Agreement as fully and to the same effect as if the same had been set forth at length in the 
body of the agreement. 
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12. Completion of Work 
 

Work is to be carried out as soon as possible upon award of this contract. Final completion of all 
work associated with all work of this contract is to be completed prior to, December 1, 2023. Any 
Contractor unable to mobilize within one month of award will be subject to termination of 
the contract. 

 
 

13. FOIPP Clause 
 

1. By submitting your bid, you agree to disclosure of the information supplied, subject to the 
provisions of the Freedom of Information and Protection of Privacy Act (FOIPP). 

 
2. Anything submitted in your bid that you consider to be "confidential information" because 

of its proprietary nature should be marked as "confidential" and will be subject to 
appropriate consideration under the Freedom of Information and Protection of Privacy Act. 

 

3. During the delivery and installation of goods and/or services, you may have access to 
confidential or personal information. Should this occur, you must ensure that such 
information is not released to any third party or unauthorized individual. 

 
4. Any information provided on this contract may be subject to release under the Freedom of 

Information and Protection of Privacy Act. You will be consulted prior to the release of any 
information. 

 
 
 

IN WITNESS WHEREOF the parties hereto have hereby caused these presents to be signed and sealed 
on the dates stated. 

 
 

SIGNED, SEALED AND DELIVERED SIGNED, SEALED AND DELIVERED 
by the Contractor on the [  ] day by the Minister on the [ ] day 
of [ ], 20[ ].  of [ ], 20[ ]. 

 
 
 

CONTRACTOR MINISTER 
 
 
 
 

(Authorized Signing Officer) 

 
 

In the presence of: In the presence of: 
 
 
 
 

(Witness Signature) (Witness Signature) 
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SCHEDULE A 
SCHEDULE OF SPECIAL PROVISIONS 

 

 

1. GENERAL PROVISIONS AND CONTRACT SPECIFICATIONS FOR HIGHWAY AND BRIDGE 
CONSTRUCTION 

 

This Document can be accessed online at: 
 

https://www.princeedwardisland.ca/sites/default/files/publications/revised_final_highway_ 
bridge_spec_2023.pdf 

 
 

2. DEPARTMENT CONTACT 
 

Stephen Szwarc, P Eng. 
Director of Highway Maintenance 
sjszwarc@gov.pe.ca 

 
 

3. FIONA WOOD DEBRIS STOCKPILE DISPOSAL 
 

3.1 Overview – There are two wood debris sites for consideration (refer to Appendix “A1” and Appendix 
“A2”) which requires the debris removed from each stockpile site and disposed of. The Department 
reserves the right to accept or reject any or all prices provided. Selection of contractor will be based 
on the tender submission deemed most beneficial (price, schedule and method) than another. The 
most beneficial submission will be selected. Acceptance of any submission will be subject to the 
contractor’s completeness of all schedules required of this tender submission. 

 
3.2 Contractor Responsibilities 

 
3.2.1 Examination of the Legislation - Contractors are advised to familiarize themselves and 

abide by all applicable laws, including, but not limited to, the Workers’ Compensation Act, 
the Occupational Health and Safety Act, Highway Traffic Act, Environmental Protection 
Act, Transportation of Dangerous Goods Act and PEI Environmental Protection Act. 

 

Worker’s Compensation Act 
 

https://www.princeedwardisland.ca/en/legislation/workers-compensation-act 
 

Occupational health and Safety Act 
 

https://www.princeedwardisland.ca/en/legislation/occupational-health-and-safety-act 
 

Highway Traffic Act 
 

https://www.princeedwardisland.ca/en/legislation/highway-traffic-act 
 

Transportation of Dangerous Goods Act 
 

https://www.princeedwardisland.ca/en/legislation/dangerous-goods-transportation- 

https://www.princeedwardisland.ca/sites/default/files/publications/revised_final_highway_bridge_spec_2023.pdf
https://www.princeedwardisland.ca/sites/default/files/publications/revised_final_highway_bridge_spec_2023.pdf
mailto:sjszwarc@gov.pe.ca
https://www.princeedwardisland.ca/en/legislation/workers-compensation-act
https://www.princeedwardisland.ca/en/legislation/occupational-health-and-safety-act
https://www.princeedwardisland.ca/en/legislation/highway-traffic-act
https://www.princeedwardisland.ca/en/legislation/dangerous-goods-transportation-act/dangerous-goods-transportation-act-regulations
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act/dangerous-goods-transportation-act-regulations 
 

Environmental Protection Act (PEI) 
 

https://www.princeedwardisland.ca/en/legislation/environmental-protection-act 
 
 

3.2.2 Examination of the tender documents - Before submitting a proposal, each bidder shall 
carefully examine the complete tender package documents as well as General Provisions 
and Contract Specifications for Highway Construction", published by the Department of 
Transportation and Infrastructure of the Province of Prince Edward Island, as amended on 
the date of closing of tenders pursuant to this Agreement and be familiar with all working 
conditions and take into consideration all such conditions when submitting a proposal. No 
allowance shall be made to any bidder because of lack of such examination or knowledge. 

 
 

3.2.3 Site visit - The Department recommends that bidders visit the stockpile sites during the 
tender period to become familiar with and take into account the surrounding site conditions. 
The successful Contractor to have included in tender price all costs associated with 
performing all aspects of the work which are affected by existing conditions or related 
existing conditions which arise as a result of performing any aspect of the work. The 
Contractor shall investigate the possible presence of underground and overhead 
utilities/services which maybe encountered while performing the work, and take into 
account all associated precautions and/or altered work methods. No additional 
compensation will be provided for any work items affected by existing site conditions. 

 
3.2.4 Occupational Health and Safety (OH&S) Program Manual - The successful bidder will be 

required to submit to DTI for approval and retention, a copy of their company and 
subcontractors’ OH&S program manual(s). Failure to submit this manual may be grounds 
for cancellation of any contract or proposed contract. 

 
 

3.2.5 Collection, transportation and disposal of wood debris - All costs related to the permits, 
collection, transportation and disposal of the wood debris will be the responsibility of the 
Contractor. 

 
 

4. DISPOSAL METHODS 
 

4.1 The methods of disposal noted below are acceptable for the disposal of Fiona wood debris. 
 

1) Transport wood debris for disposal by burial at an active or abandoned excavation pit. 

• If the Contractor is to use this method of disposal, the contractor is required to 
transport, place, compact and cap each burial location with a minimum of 600 mm of 
overburden fill material. A Schedule E - Disposal site affidavits must be completed and 
form part of this tender submission. Disposal sites must be screened for approval by 
the Department of Environment, Energy and Climate Action (EECA) prior to the 
movement of any wood debris into it. 

 

2) Grinding wood debris for disposal as biomass fuel, ground cover or burial in an 
excavation pit. 

• Wood debris is to be ground on site and transported offsite for disposal. It is the 

https://www.princeedwardisland.ca/en/legislation/dangerous-goods-transportation-act/dangerous-goods-transportation-act-regulations
https://www.princeedwardisland.ca/en/legislation/environmental-protection-act
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responsibility of this Contractor to make all arrangements to secure a final disposal 
method. The Department takes no responsibility for the terms and conditions 
associated with this Contractors arrangement or agreement to sell / dispose of the 
ground wood debris. Ground wood material can only be temporarily stockpiled on site 
in a pile no larger than 4 metres high and 8 metres wide (1000 m3). Final disposal of 
the ground wood material must be identified as part of the tender submission. Final 
disposal is to be carried out in such a way as to not contravene any Provincial 
environmental regulations. If final disposal method is to bury the ground wood debris 
in any excavation pit, the pit must be screened for approval by EECA prior to its use. 
A Schedule E- Schedule of Disposal site affidavit must be completed and form part of 
this tender submission 

 
3)    Controlled burning using an approved Air Curtain Burner Box.  

 

• Wood debris to be burned on site must be carried out using a manufactured air 
curtain burner acceptable to the Province. Particulars on the wood burning unit are 
to form part of this tender submission. (Schedule D) 

 

• Disposal / burial of the wood ash can occur in any active or abandoned excavation pit 
with the approval of the landowner, the disposal location must be screened for 
approval by EECA prior to its use. A Schedule E- Schedule of Disposal site affidavit 
must be completed and form part of this tender submission. 

 

• Air Curtain burners are considered open burning under the EECA’s Environmental 
Protection Act and are not exempt from permit requirements and related 
regulations.  

 

• Air Curtain Burners require a category 2 permit and: 

(a) at least two persons capable of monitoring and controlling the fire; 

(b) at least 400 litres of water and equipment for pumping it; 

(c) at least two hand tools that can be used for fire suppression, such as a shovel, 
axe or grub hoe or a Pulaski; 

(d) at least one operational bulldozer, excavator or loader and a person capable of 
operating it; 

(e) a telephone capable of contacting the 911 emergency number. 
  

Burning would need to cease when the Fire Weather Index is above the allowable limit. 
 

 
5. STOCKPILE SITE MANAGEMENT 

 

5.1 The existing stockpiles are to be managed so as not to create any damage to the sites or 
adjacent lands. The Contractor is to return the properties where the wood debris was stored/ 
removed to a condition comparable to conditions prior to the wood debris being stockpiled. The 
areas impacted are to be leveled with positive drainage to existing drainage ditches or swales. 
This contractor is responsible for dust control associated with all equipment operations while 
removing wood debris. If applicable meets all requirements of the Excavation Pit Regulations 
under the PEI Environmental Protection Act. 
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A Department representative will inspect and sign off on the acceptableness of final 
site conditions of the stockpile sites prior to the contractor leaving the site. 

 
 

6. HAULING OF WOOD DEBRIS 
 

The Contractor must abide by all regulations that affect the transport of this commodity on Prince 
Edward Island. securement regulations. 

 

7. SECTION 102.10 – COMPETENCY OF THE BIDDER 
 

Bidders must be capable of performing the various items of work bid upon. The information 
provided in Schedules B, C, D, and E that provides information about the contractor must be 
completed and will be a consideration in the award of this contract. 

 
 

8. SECTION 102.12 – OPEN TRUCK HAUL 
 

There shall be no open haul requirement for this contract. 

 
 

9. SECTION 102.13 SCHEDULING OF THE WORK 
 

The Contractor shall complete all work under this contract on, or before, Dec 1, 2023. The 
Contractor shall submit a schedule with the tender submission which is to form part of the tender 
submission. The Department reserves the right to review all schedules and award tenders 

that demonstrate the capabilities to complete the work in the shortest time frame. After 
receiving the notification to award, the Contractor shall have seven (7) working days to deliver 
any changes to the schedule. The department reserves the right to ask the Contractor to revise 
the schedule prior to the time of commencement of the work. In no case, shall the scheduled 
completion date surpass the time of completion as stated in the Tender Form and Agreement 

 
 

10. SECTION 103.03 - EXTRA WORK 
 

Extra work shall be defined as work activity, or service, on its own or part of a larger component of 
work to be performed, which is not already included as a cost item in the project’s Schedule G. 

 
Extra work will be assessed based on increase volume of wood debris not included in scope of 
work of the original tender. Volumes indicated in this tender are best estimates made as of the 
dates noted in the Appendix ‘A’. Extra payment for additional volumes of wood waste will be 
prorated based on the volume approximated in the tender documents: 

 
EXAMPLE: 

 
Gov’t Site – Identified tender volume estimated at 4,500 M3 

This Contractor has bid this stockpile site are $54,000.00 

The Department Representative and the contractor assess and agree there is an additional 
1500 M3 of wood debris added to the stockpile site since it was accessed for the tender. 
( a drone quantity will be performed by DTI) 
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Extra work will be accessed as follows: 

Original bid $54,000.00 divided by the tender volume estimated at 4,500 M3 which equals 
$12.00 per M3, therefore the extra work would be accessed at 1,500 M3 X $12.00 = 
$18,000.00. 

 
Note that the Department’s representative (project manager, engineer) shall compare the as- 
tendered scope of work versus the concerned scope of work to determine whether the concerned 
work is indeed extra work. 

 

Any extra work which is to be conducted shall be agreed to by both parties, and shall be 
complimented with the appropriate supplemental information, including, but not limited to: 

 

• A written submission including scope of work, description of work performed, dates and 
time of day work is to be performed. 

• Any equipment charges not included as performed, quantity of hours, as well as the 
equipment’s year, make, and model. Equipment charges shall be paid based on the 
Province of PEI Machinery Rental Rates. 

 

Failure to provide the above information, or any other documentation requested by the Department 
to assist verification of actual cost incurred, shall be cause for rejection of the claim. All claims shall 
be submitted within thirty (30) days of the extra work being complete, or within the associated 
progress claim period. Failure to provide the requested documentation in a timely manner may 
result in a delay of payment for the extra claim, with no incremental extra compensation entertained. 
Note that a Department representative (data collector, project manager, engineer) must be notified 
prior to the Contractor performing any activities they deem to be extra work. A department 
representative must also be notified of any non-activity items the Contractor deems extra (eg. lost 
time and delays, meals, accommodations, services, etc.) prior to these costs being incurred by the 
Contractor. Failure to notify may result in non-consideration of payment. 

 

Note that the Department reserves the right to consider a lump sum cost proposal (complete with 
a detailed breakdown of costs as per the Time and Materials breakdown above) from the 
Contractor. This consideration does not eliminate the Department’s option to pay for extra work via 
Time and Materials. 

 
Note that the Department also reserves the right to award any extra work to a third party other than 
the Contractor. 

 
 

11. SECTION 104.15 PIT REQUIREMENTS 
 

Prior to hauling of any material to any disposal site, the Contractor will make sure that the 
disposal site has been vetted with the Department of Environment, Energy and Climate Action. 
No material shall be hauled to or from any site from the work site without approval. 

 
The contractor is also required to maintain the entrance at each site to allow safe passage of 
governmental staff and vehicles/trucks hauling material. Any damage caused by the failure to do 
so will be repaired at the Contractor’s expense. 

 

The contractor is required to operate and maintain all sites in accordance with all associated 
environmental acts and regulations including the provincial Environmental Protection Act and the 
federal Fisheries Act. 
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12. SECTION 104.17, ENVIRONMENTAL COMPLIANCE 
 

The Contractor, prior to the work commencing, shall assure that all environmental protection 
requirements are in place. The Contractor shall endeavour during the prosecution of the work to 
protect and preserve the environment in accordance with the Environmental Protection Act and 
Regulations that may be in place at the time of the work. All work shall be carried out in 
accordance with the Environmental Construction Practice Guidelines of Appendix 2 “General 
Provisions and Contract Specifications for Highway Construction”. 

 

The Contractor shall carry out any extra work, as directed, to protect the environment in 
accordance with Provision 103.03 of “General Provisions and Contract Specifications for Highway 
Construction”. 

 
If the Contractor fails to protect the environment in accordance with the above after being notified 
in writing, then a stop work order may be issued. 

 

The Engineer may employ others to do whatever work is necessary for the protection of the 
environment and shall deduct the cost incurred from any monies owed to the Contractor. Failure 
of the Engineer to act shall not relieve the Contractor of any contractual responsibility. 
All pits or plants from which material is taken or produced for use in the work shall comply with 
the Department’s Environmental Protection Act and Regulations now in force. 

 

13. SECTION 107.01 - PAYMENTS 
 

Progress payments equal to 85% of the value of work completed, as determined by the Engineer, 
will be made monthly to the Contractor as the work progresses. Such progress payments shall 
be based on a written progress estimate prepared by the Engineer. Notwithstanding the 
foregoing, no payment shall be construed to be an acceptance of any defective work or material. 

 
The Engineer may issue payment equal to 100% of the value of the work, depending upon the 
acceptance of the Certificate of Final Quantities by the Contractor, after the Engineer has issued 
a Certificate of Substantial Completion and the Contractor has submitted a Statutory Declaration 
that all monies the Contractor owes in carrying out the work have been paid. 

 
The Engineer shall deduct any liquidated damages and/or deficiencies from the final payment 
made to the Contractor. Substantial completion will be considered to occur when all stockpiles 
have been fully supplied. 

 

14. EQUIPMENT 
 

Equipment to be used in this contract are to be identified in Schedule D – Schedule of Equipment 
for work procedures. Except as otherwise specified, the Contractor shall provide all labour, 
equipment and materials including lubricants necessary for the completion of the work in 
accordance with this contract. 

 
 

15. SECTION 105.04, INSURANCE REQUIREMENTS 
 

The Contractor shall, without limiting their obligations or liabilities herein, and at their own 
expense, provide and maintain the following insurances in forms and amounts acceptable to the 
Minister. 
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Comprehensive General Liability - in an amount not less than $3,000,000.00 inclusive per 
occurrence against bodily injury and property damage. The Government of Prince Edward Island 
is to be added as an insured under this policy, such insurance shall include, but not be limited to: 

 
(a) Blanket Written Contractual Liability included in this agreement: 
(b) Personal Injury Liability; 
(c) Non-owned Automobile Liability; 
(d) Cross Liability; 
(e) Operation of Attached Machinery. 
(f) Products and Completed Operations Liability; 
(g) Owner's and Contractor's Protective Liability; 
(h) Contingent Employer's Liability; 
(i) Employees as Additional Insured; 
(j) Broad Form Property Damage; and 
(k) Operation of Attached Machinery 

 
Automotive Liability on vehicles owned, leased, operated or licensed in the name of the 
Contractor in an amount not less than $2,000,000.00. 

 

All of the foregoing insurance shall be primary and not require the sharing of any loss by any 
insurer of the Province nor by any other form of recovery available such as the Provincial Self 
Insurance and Risk Management Fund. 

 

Proof of Insurance 
 

A certified copy of the required insurance shall be furnished to the Department prior to 
commencing work and a certified copy of all renewals shall be submitted by the Contractor for the 
term of contract. 

 
Approval by the Minister of any insurance policy of the Contractor shall in no way relieve the 
Contractor of his obligations to provide the insurance referred to in the contract nor shall it imply 
that the policies are in accordance with the terms of this agreement. 

 
 

1. All required insurance shall be endorsed to provide the Government with sixty (60) days 
advance written notice of cancellation or material change. 

 

2. The Contractor hereby waives all rights of recourse against the Province with regard to 
damage to the Contractor's property. 

 
3. The Contractor shall require and ensure that each sub-contractor maintain liability 

insurance comparable to that which is required by this contract. 

 
 

16. METHOD OF MEASUREMENT 
 

The quantity to be measured for payment shall be based on the percentage of volume of wood 
debris removed from the stockpile sites as of the date of billing. Initial estimated volumes of wood 
debris are to be as identified in Appendix ‘A1’ and Appendix “A2”. 

 
 

17. BASIS OF PAYMENT 
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Payment shall be made at the bid price in the contract for each contract items. Payment for the 
disposal of all wood waste at stockpile sites as per the terms of this contract shall be full 
compensation for each of the designated stockpile sites in this contract. 

 
 

18. SECTION 907 - VEHICLE CONFIGURATIONS AND RESTRICTION 
 

Tractor Belly Dumps (TBD) will not be permitted to haul. 

 
 

19. MEETINGS 
The Contractor shall be available for meetings with local utilities, local authorities, and the 
Department representatives for an initial start-up meeting prior to construction to discuss 
environmental controls, site safety, schedule, temporary utility locations, traffic management plans, 
and any other pertinent issues related to the project. This shall be considered incidental to the 
project. No additional costs shall be entertained for this item. 

 
The Contractor shall also make themselves available for periodic site meetings to be held 
throughout the construction timeframe. Note that the purpose of the meetings is to discuss relevant 
issues with the Departments etc., and not for the Contractor to discuss internal issues nor issues 
with their sub-contractors, suppliers, etc. Frequency of meetings will be maximum weekly during 
initial project stages, and biweekly or as determined by the Department throughout the remainder 
of project. This shall be considered incidental to the project. No additional costs shall be entertained 
for this item. 

 

20. SITE SECURITY 
Site security shall be considered incidental to the work and shall not be measured or paid for. 
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SCHEDULE B 
IDENTIFICATION OF ORGANIZATIONS, PRINCIPALS, HISTORY, AND STAFF 

 

Name of Contractor: 

Mailing Address: 

 

 
 
 

 
 

Telephone: 

Fax: 

Principal's Name: 

Title: 

Mailing Address: 
 

 

 
 
 
 

 

 
Company History: 
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SCHEDULE B (continued) 

 

If Contractor is a corporation, in which province of Canada is the corporation registered: 
 

 
 
 
 

 
Company Staff 

 
 

Name:   

Duty:   

Name: 

Duty: 

 
Name:   

Duty:   

Name:   

Duty:   

Name:   

Duty:   
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SCHEDULE C 

METHODOLOGY 

 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

This contractor is to identify relevant information that informs the Department on how the 

contractor intends to undertake the work with the identified equipment personnel. This contractor 

is to also identify the final disposal method and particulars of the wood debris. 

 

Note: Any wood products that are to be sold outside of Prince Edward Island are to be sold at fair market 

value. Wood products sold as a result of this tender are not to be subsidized as a result of this tender. 
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SCHEDULE D 

SCHEDULE OF EQUIPMENT TO BE USED ON THE WORK 
 
 

 
Type Model Year Task 

    

    

    

    

    

    

    

    

    

    

    

    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

This contractor is to identify all equipment to be employed for the work of this contract: 
Equipment type, model, year and task to be undertaken by the equipment. 
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SCHEDULE E 

SCHEDULE OF SUB-CONTRACTORS 

 
 
 

 
Subcontractor Task 

  

  

  

  

  

  

  

  

  

  

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

This contractor is to include a list of subcontractors to be employed under this contract. 
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SCHEDULE F 

SCHEDULE OF DISPOSAL SITE AFFIDAVITS 

Note: One affidavit is required per pit location. 
 

Stockpile Site Name: 
  

Item #: 

Contractor Information 

Name of individual or business: 

Mailing address: 

Contact person: 

Phone: Fax: Email  

 

Excavation Pit Information 

 
Current Pit Operator License # (if applicable): 

 
Property Identification #: 

 
Community: 

Active pit □ Non-active pit □ 
 
Property owner (if different from applicant): 

 

Signature of Registered Property Owner(s) (if different from applicant) 

 

I/we,   of   
 
as registered owner(s) of property number   hereby signify my (our) approval for Fiona wood 
debris disposal. 

 
 

Name:   

Signature   Date: 

Name:   

 
 

Signature Date: 

 

Signature of Applicant 

By signing this application, I declare: 

• I have the necessary signing authority (if applicant is a business). 

• The information I have provided in the application is true and complete to the best of my knowledge. 

• I have not misrepresented, concealed or omitted any relevant information. 

 

 
Signature Date 

18 

  

 



Project Number: 
Fiona Wood Debris Disposal 
Estimate 

Department of Transportation and Infrastructure 
Province of Prince Edward Island 

Schedule G 
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Item Description and Contract Total Price – Lyndale and Websters Corner Gov’t Sites 

 

STOCKPILE SITES – Note: the combined estimated size of this stockpiles is 21,154 cubic metres, please refer to 

Appendix “A1” and Appendix “A2” 
 

 

 

 

Stockpile: Lyndale Gov’t Site  Item: 1 

Disposal Method: Burial Grind      Burn  
 

 

Per Stockpile 

 
 Per Stockpile $    

 

 

 

Stockpile: Websters Corner Gov’t Site  Item: 2 

Disposal Method: Burial Grind      Burn   
 

 

Per Stockpile 

 
 Per Stockpile $                                                               

 

 

 

                                                                    Grand Total excl taxes $                                                        
 

 

 

 

NOTE: Submitted bid price is the total price for debris disposal. 

If disposal method is identified as: “BURIAL”; a Schedule “F” must be completed and 

form part of this Tender submission. 

If disposal method is identified as: “GRIND” or “BURN”, t he contractor is to identify in 

schedule “C” how this ground/burned material is to be disposed of.
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