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Section AA – Site Visit 

 
 
1. GENERAL 

 
a) All bidders submitting tenders for this work shall first examine the site and all conditions thereon 

and/or therein. All tenders shall take into consideration all such conditions as may affect the work 
under this contract, no claims for extras resulting from conditions existing at the time of tender 
will be accepted by the Owner. 
 

2. SITE VISIT 
 

a) There will be a recommended site visit held, Tuesday June 30th, at 10:30am. Contractors are 
asked to meet outside the main entrance of the building. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END 





Elmira Railway Museum-Exterior Painting   1 
Section A – Invitation to Bidders – Tender – Revised March 13, 2026 

 
 
TIE Building Services Division is moving forward with our capital building repair and construction program 
and will be issuing tenders as follows: 

Tenders will continue to be advertised and posted to the PEI Government tender site: 
https://www.princeedwardisland.ca/en/tenders 

Tender submissions will be received in clearly marked, sealed envelopes at the Security Desk at the main 
entrance of Jones Building, 11 Kent Street, Charlottetown, PEI, C1A 7N8 until 2:00:00PM, local time, on 
Thursday July 9th.  Tender closes at 2:00:00PM, local time. 
 

Elmira Railway Museum – Exterior Painting  
457 Elmira Road 

Elmira, Kings County, PE 
 

Scope of Work: 
1. To supply all labour and materials to complete work as outlined in specifications and drawings. 

2. Work includes but not limited to surface preparations such as scraping, spot priming and 

caulking. 

3. Complete painting of all exterior surfaces of the buildings, trim, exterior sign, & exterior doors, 

Colour to match existing. 

4. All work to be conforming to applicable standards and be done by competent trades personnel.   

 
Hard copies (paper copies) of tender documents will not be made available to bidders at this time. All 
tender documentation will only be available electronically. Electronic documents will be posted 
electronically to the Government tender page: 

https://www.princeedwardisland.ca/en/tenders  

Electronic documents will be issued to Construction Association of PEI (CAPEI) as well as to NB and NS 
Construction Associations. Addenda will only be posted to the Government tender site and issued to the 
Construction Associations. It is the Contractor’s responsibility to ensure that they have incorporated 
all addenda into their bid submission. 

• Tender envelopes must be clearly marked with the project Name.  
• Tender documents will need to be received prior to 2PM on the date specified in the tender.  
• No submissions will be accepted after that time.  
• The tender opening will be opened to the public. 
• Tender envelopes will be opened immediately after the tender closing.  

https://www.princeedwardisland.ca/en/tenders
https://www.princeedwardisland.ca/en/tenders
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Section A – Invitation to Bidders – Tender – Revised March 13, 2026 

 
 
Refer to Instructions to Bidders for Bid Security and Contract Security requirements. 
 
Lowest or any Tender will not necessarily be accepted. 
 
Any additional information can be obtained by contacting Jonathan Gauthier, at 902-368-5128 or 
email jwgauthier@gov.pe.ca 
 
 

END 

mailto:jwgauthier@gov.pe.ca
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1. GENERAL 

 
a) The Tender Documents, including General Conditions of Contract, the Instructions to bidders, 

Specifications, Tender Form and Drawings are all complementary and shall be read together. 
 

b) Each Tenderer shall examine the Tender Documents as soon as possible after receipt thereof 
and should he or she discover any errors or omissions therein, he or she shall notify the 
Department as soon as possible and at least seven (7) days prior to the date set for receiving 
tenders so that further instructions and/or drawings may be issued to all Tenderers before the 
date set for receiving tenders. 

 
2. ADDENDA 
 

a) Tenders may, during the tendering period, be advised by addenda of required additions to, 
deletions from, or alterations to the requirements of the tender documents. All such changes 
shall become an integral part of the Tender Documents and shall be allowed for in arriving at 
the fixed sum tender figure. Addenda will only be posted to the Government tender site and 
issued to the Construction Associations. It is the Contractor’s responsibility to ensure that they 
have incorporated all addenda into their bid submission. 
 

b) All enquiries or requests for clarification from Bidders to be made in writing and submitted to 
the Consultant not less than three (3) business days before the date set for receipt of Bids. 
Reply will be in form of an addendum, no later than two (2) working days before the date set 
for receipt of Bids.  
 

3. BID AND CONTRACT SECURITY 
 
BID SECURITY 
 
a) Each Tender submitted shall be accompanied by the following security: 

 
.1 General Contract Tender less than or equal to Three Million ($3,000,000.00) Dollars, 

including mechanical and electrical subcontract values: 
 
 A Bid Bond equal to at least ten percent (10%) of the Tender amount and a Letter of Surety 

from a bonding company guaranteeing to supply a Performance Bond in the amount of fifty 
percent (50%) of the total contract amount. 

 
OR 

 
 A Security Deposit equal to at least ten percent (10%) of the Tender amount. 
.2 General Contract Tender more than Three Million ($3,000,000.00) Dollars, including 

mechanical and electrical subcontract values: 
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 A Bid Bond equal to at least ten percent (10%) of the Tender amount and a Letter of Surety 
from a bonding company guaranteeing to supply a Performance Bond in the amount of fifty 
percent (50%) of the total contract amount and a Labour and Material Payment Bond in the 
amount of fifty percent (50%) of the total contract amount. 

 
b) .1 All Bonds and Letter of Surety, provided by General Contractors, made payable to the 

Owner. 
 

 .2 Bonds and Letters of Surety supplied by the General Contractor to the Owner shall be from 
a recognized surety company, satisfactory to, and approved by the Owner. 

 
c) .1 Security Deposits, provided by General Contractors, must be in the form of a Certified 

Cheque or Bank Draft drawn on a Bank to which the Bank Act applies or a Credit Union, 
payable to “Minister of Finance, Province of Prince Edward Island”. 

 
OR 

 
 .2 Bond of the Government of Canada, unconditionally guaranteed, as to the principal and 

interest by the Government of Canada if such Bonds are: 
 

(a) Payable to the bearer, or 
 

(b) Accompanied by a duly executed instrument of transfer to the Owner, in the form 
prescribed by the Domestic Bonds of Canada Regulations, or 

 
(c) Negotiated as to principal or as to principal and interest in the name of the Owner, 

pursuant to the Domestic Bonds of Canada Regulations. 
 

d) Security deposits submitted through the Bid Depository, if applicable, shall conform to the 
requirements of the Bid Depository. 

 
CONTRACT SECURITY 
 
a) Upon award of a contract the Contractor is to provide the following contract security: 

 
.1 General Contract Tender less than or equal to Three Million ($3,000,000.00) Dollars, 

including mechanical and electrical subcontract values: 
 A Performance Bond in the amount of fifty percent (50%) of the contract amount. 

OR 
 

 A Security Deposit in an amount equal to at least ten percent (10%) of the contract amount. 
 

.2 General Contract Tender more than Three Million ($3,000,000.00) Dollars, including 
mechanical and electrical subcontract values: 
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 A Performance Bond and a Labour and Materials Payment Bond, each in the amount of fifty 

percent (50%) of the contract amount. 
 

b) .1 All bonds, provided by General Contractors, are to be made payable to the Owner. 
 
.2 Bonds shall be from a recognized surety company, satisfactory, and approved by the Owner. 
 
.3 If a Performance Bond is utilized, it shall be maintained in force for a period of not less than 

twelve (12) months after the issuance of the total Performance Certificate. 
 

c) .1 Security Deposits, provided by General Contractors, must be in the form of a Certified 
Cheque or Bank Draft drawn on a Bank to which the Bank Act applies or a Credit Union, 
payable to “Minister of Finance, Province of Prince Edward Island”. 

 
OR 

 
.2 Bonds of the Government of Canada, unconditionally guaranteed, as to the principal and 

interest by the Government of Canada if such Bonds are: 
 

(a) Payable to the bearer, or 
 

(b) Accompanied by a duly executed instrument of transfer to the Owner, in the form 
prescribed by the Domestic Bonds of Canada Regulations, or 
 

(c) Negotiated as to principal or as to principal and interest in the name of the Owner 
pursuant to the Domestic Bonds of Canada Regulations. 

 
(d) Contract security shall be provided at the expense of the Contractor, bonds shall be 

provided by an established surety company satisfactory to, and approved by the Owner. 
Certified Cheques or Bank Drafts shall be drawn on an account with a recognized 
financial institution. 

 
(e) Contract security submitted by Subcontractors, to General Contractors, shall be in a 

form satisfactory to the General Contractor. 
d) If a Security Deposit is provided as Contract security, it may be replaced with a reduced deposit, 

after issuance of the Substantial Performance Certificate, which shall be held by the Owner for 
a period of not less than twelve (12) months after the issuance of the Substantial Performance 
Certificate.  The amount of the reduced deposit shall be based on the following: 
 
 

i. Contract value between $1,000,001 and $3,000,000 value 2% of  Contract  
ii. Contract value between $250,001 and $1,000,000 value  3% of  Contract 

iii. Contract value between $75,001 and $250,000 value 4% of  Contract 



Elmira Railway Museum-Exterior Painting   
Section B – Instruction to Bidders – Revised April 13, 2026 4 

 
 

iv. Contract value between $0 and 75,000 value 5% of    Contract 
 

e) Include cost of contract security in bid price. 
 
4. CONSTRUCTION SCHEDULE 
 

a) Work is to begin immediately following contract award unless indicated otherwise. 
 

b) The completion date for this project shall be October 30th, 2026. 
 

c) Contractor to provide a construction schedule, safety policy, proof of insurance and signed 
contract documents prior to starting work. 

 
5. MATERIALS AND EQUALS 
 

a) Materials, plant and equipment are described and named specifically in the Specifications ONLY 
to describe types and qualities of materials, plant and equipment required. 

 
b) Suppliers or manufacturers wishing to have their material, plant or equipment approved as an 

equal shall submit complete technical information to the Consultant seven (7) days prior to the 
receipt of tenders. The Consultant shall review the material submitted and notify all 
prospective bidders of any materials, plant or equipment that have been accepted as equal. 
 

c) All bidders submitting a tender shall include in their tender amount only materials, plant or 
equipment as specified or that have been approved as an equal. 
 

6. ALTERNATE PRODUCTS 
 

a) Approval may be given by the Consultant after the award of the Contract, on application in 
writing from the Contractor, for the substitution of a similar material, item or plant or 
equipment bearing another brand name or of other manufacture, subject to the following: 
.1 Any top-quality material or item of plant and equipment proposed as a substitute by the 

Contractor and considered by the Engineer to be of equal quality, value and price to that 
specified and suitable for the purpose intended, may be accepted as a substitute. 

 
.2 Materials and items of plant and equipment which the Contractor proposes as substitutes 

and which are considered by the Engineer to be suitable for the purpose intended, but 
which are in their opinion of lesser value, quality and price than those specified will only be 
accepted as substitutes if reasonable credits are allowed for their use. 

.3 Requests for alternates must be made by the Contractor well in advance of the time the 
item is to be ordered. The request shall be accompanied by sufficient information in the 
form of manufacturers’ literature, samples, and other data to permit proper investigation of 
the substitutes proposed. 
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b) Bidders are requested to include information on alternates as an appendix to this tender. The 

information should indicate the proposed credit or extra, to the tender amount, and include 
sufficient data to allow the Consultant to evaluate the item proposed as an alternate. 

 
7. SUPERVISION AND COORDINATION 
 

a) The Contractor shall be responsible for supervising and coordinating all aspects of the work. 
 

b) The Contractor shall include in their quotation all cost relative to supervising Subcontractors, 
including those submitting tenders directly to the Owner, which form a portion of the complete 
project and shall be assigned to the successful General Contractor. 
 

8. RESPONSIBILITY 
 

a) The Contractor shall be responsible to be fully familiar with the complete documents and shall 
include in their tender those items which are named, implied, or traditionally a part of the 
general contract work. 
 

9. DEFINITIONS 
 
  In this specification the following terms shall have the definitions noted below: 
 
  OWNER:  Government of Prince Edward Island as represented by the Minister of  
     Transportation, Infrastructure and Energy 
 
  CONSULTANT: PEI Dept. of Transportation, Infrastructure and Energy 
 
10. SITE INSPECTOR 
 

a) There will be an Inspector representing the Department of Transportation, Infrastructure and 
Energy, Province of PEI. No work is to be covered without having received approval from the 
Inspector. The Inspector will have the authority to cause any part of the work to cease, should, 
in their opinion, there be a cause to do so. 
 
This work shall be examined by the Department and approval granted to resume when a 
satisfactory solution has been found. 
 

b) The inspector does not have authority to authorize changes to work. He or she shall confer with 
the Consultant or Engineer who, if necessary, will authorize any change. 

 
c) The fact that the inspector does not reject any work shall not remove the responsibility for 

completing all work as specified, from the Contractor. 
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11. OWNERS RIGHT TO TERMINATE CONTRACT 
 

a) The Owner reserves the right to remove the Contractor from the site if the work is not 
completed as specified in Paragraph 4. If the Contractor is removed, the Owner shall have the 
work completed and deduct the cost of this work from the amount owing the Contractor and 
their bid deposit. 

 
12. QUALIFICATIONS 
 

a) Qualification: 
 

.1 Following submission of a Bid; any Bidder, when requested by the Consultant, must 
complete and submit information related to the experience and qualification of the Bidder 
within two business days of receiving the request. The information shall include, but not be 
limited to: 
 
(a) Name of Bidder and legal structure; 

(b) Name and titles of Officers, Partners and Principals; 

(c) Name of contact person and contact information; 

(d) Financial (bank) reference and contact person; 

(e) Value of construction work completed each year for the past five years; 

(f) Names of key office personnel, accompanied by resume of qualifications and 
experience; 

(g) Names of key site personnel, accompanied by resume of qualifications and experience; 

(h) Summary of major construction projects underway as of the Bid Submission; 

(i) Summary of five similar or significant projects completed in the past five years, the 
summary is to include: 

1. Project title; 

2. Project description and location; 

3. Project construction value; 

4. Owner representative and contact information; 

5. Prime Consultant representative and contact information. 
 

.2 Acceptance or rejection of this submittal; or request for additional information will be made 
within a reasonable time, following receipt and review of submission. 
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b) Sub-trades: 
 

.1 The Owner reserves the right to reject proposed Sub-trades for reasonable cause. 

.2 Proposed Sub-trades must be equipped to and in fact normally carries out the trade work 
on similar size and complexity projects. When requested by the Consultant, the Bidder shall 
arrange to have the proposed Sub-trade complete and submit information related to the 
experience and qualifications of the Sub-trade within three business days of receiving the 
request. The information shall include, but not be limited to: 

(a) Name of Sub-trade and legal structure; 

(b) Name and titles of Officers, Partners and Principals; 

(c) Name of contact person and contact information; 

(d) Financial (bank) reference and contact person; 

(e) Value of construction work completed each year for the past five years; 

(f) Names of key office personnel, accompanied by resume of qualifications and 
experience; 

(g) Names of key site personnel, accompanied by resume of qualifications and experience; 

(h) Summary of major construction projects underway as of the Bid Submission; 

(i) Summary of five similar or significant projects completed in the past five years, the 
summary is to include: 

1. Project title; 

2. Project description and location; 

3. Project construction value; 

4. Owner representative and contact information; 

5. Prime Consultant representative and contact information. 
 

.3 The Bidder shall include in their Bid, in the space in Section E – Tender Form, the names of 
each Sub-trade and/or Supplier, as designated, included in their Bid; reserving the right to 
substitute other Sub-trades for any trade in the event that the listed Sub-trade declares 
bankruptcy after the date of the close of the Bid. Any such substitution shall be subject to 
approval by the Owner and contingent upon provision of evidence of bankruptcy to the 
Owner. 
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.4 The term “OWN FORCES”, as a Sub-trade, may be used by a Bidder where the Bidder is 
equipped to and in fact normally carries out the trade work using employees in the direct 
employment of the Bidder or a wholly owned subsidiary company. Other designations such 
as “Own Estimate” are unacceptable and may be cause for rejection of the Bid by the 
Owner. Carrying Sub-trades options next to identified work will not be acceptable. 

.5 When a Bidder indicates “Own Forces” as a Sub-trade, the Bidder may be required to 
demonstrate to the Owner that they have the resources, experience and employees 
necessary, available and qualified to perform the trade work in a manner with quality 
satisfactory to fulfill obligations of the Contract Documents and that the work is a normal 
and continual part of their business operation.  

.6 A Bidder, whose Bid is accepted, that included “Own Forces” for a Subcontract shall, if 
requested, provide the Owner with payroll records verifying that the employees carrying 
out the “Own Forces” work are direct employees of the Bidder or of a wholly owned 
subsidiary company of the Bidder. 

.7 If requested, Bidders are required to provide information relevant to experience and 
personnel which will demonstrate to the satisfaction of the Owner that a Sub-trade is 
qualified to perform the work of a particular Subcontract. 

.8 All Sub-trades are advised to become familiar with all Specifications and Drawings. The 
Bidder shall ensure that all Sub-trades understand their entire responsibilities in order to 
complete the Project. Sub-trades work may appear in various sections of the Specifications 
and on various Drawings. 

 
13. GUARANTEES 
 

a) The Contractor shall be required to guarantee the work of this Contract for a period of twelve 
(12) months after the Owner’s acceptance of the work, against improper or defective materials 
and workmanship, and shall repair and make good at their own expense any damage to the 
building and contents through any of the above causes during this period. Any contract 
omissions and/or deficiencies reported to the Contractor within twelve (12) months after 
acceptance of the work shall be made good by the Contractor at their own expense. 

b) Notwithstanding the above, the bidder’s attention is directed to the fact that certain individual 
items on this project may be required to be guaranteed by the manufacturer for periods in 
excess of twelve (12) months. These specific requirements are to be found in various sections of 
the Specifications for this project. 

 
14. BID INELIGIBILITY 
 

a) Bids that are unsigned, improperly signed or sealed, conditional, illegible, obscure, contain 
arithmetical errors, erasures, alterations, or irregularities of any kind, may be declared informal 
at Owner’s discretion. 
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b) Bids with Bid Forms and enclosures which are improperly prepared may be declared informal at 
Owner’s discretion. 

c) Bids that fail to include security deposit, bonding and letter of surety requirements may be 
declared informal at Owner’s discretion. 

d) Bids that contain improperly completed information, irregularities in Security Deposit, Bonding 
or Letter of Surety may be declared informal at Owner’s discretion. 

e) Bids that are not submitted on Section E – Tender Form will be declared informal by Owners. 

f) Bids that do not acknowledge all addenda issued for the Bid Call on Section E - Tender Form, 
will be declared informal by Owner. 

g) Bids that do not include a preliminary project schedule demonstrating the full scope of work to 
be completed within the time for substantial completion identified in Section B – Instructions to 
Bidders may be declared informal by Owner. 

 
15. OFFER ACCEPTANCE/ REJECTION 

 
a) Duration of Offer:  

 
a. Bids to remain open to acceptance, and irrevocable for 30 days after Bid closing date. 

 
b) Bid Evaluation: 

The Consultant and Owner will evaluate Bids submitted for this project.  The criteria considered 
in evaluating the Bids and awarding the Contract will include a combination of: 

a. Bid amount; 

b. Scheduling; 

c. Compliance; 

d. Expertise and experience; 

e. Past performance of the Bidder on projects for the Owner, including: 

a. Quality of work 

b. Ability to complete project on schedule 

c. Ability to organize work activities and Subcontractors; 

f. The Bidder’s qualifications to perform the Work, the Bidder’s financial capacity to do the 
Work and the competency of the Bidder; 

g. Qualifications of the Bidder and named Subcontractors/Suppliers (see paragraph 12. 
Subcontractors); and 
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h. Any other conditions may be determined by the Owner to be in the best interests of the 
Owner. A decision on acceptance of a Bid will be made by the Owner based on the results of 
the Consultant and Owner’s evaluation. 

c) Acceptance of Offer: 

a. Owner reserves right to accept or reject any or all offers. 

b. The lowest or any Bid will not necessarily be accepted. 

c. Bids submitted which indicate “Own Forces” for Subcontract work, that in the opinion of 
the Owner cannot be successfully completed by the Bidder’s employees will not be 
accepted. 

d. Bids not submitted on the required form will be rejected. 

e. Bids which are incomplete or qualified will be rejected. 

f. This Bid creates no obligation on the part of the Owner to award the contract or to 
reimburse proponents for the proposal preparation expenses. The Owner reserves the right 
to accept or reject any and all proposals, in whole or in part, received as a result of this 
request, and to negotiate in any manner necessary to best serve the interest of the Owner. 

g. All Bidders acknowledge that they have no claim against, or entitlement to damages from 
the Owner of the Consultant by reason of the Owner’s rejection of their individual Bids or all 
Bids. 

h. Following acceptance of the Bid by the Owner, the Consultant will issue a written notice of 
acceptance to the successful Bidder. 

i. Following acceptance of a Bid, the Owner will return Bid Security Deposits that were 
submitted with Bids which were not accepted. 

 
 
16. CONSULTANT’S INTERPRETATION 
 

a) The Consultant’s interpretation of plans and specifications shall be final. Should the Contractor 
have any doubt as to interpretation, he or she shall refer to the Consultant for clarification 
before submitting their tender. No allowances or extras will be made for misinterpretation of 
plans and specifications by the Contractor. 

 
17. PERMITS, REGULATIONS AND TAXES 
 

a) All permits and fees required for the proper completion and inspection of the work herein 
specified will be paid for by the Contractor. Except the building permit which will be paid for by 
the Owner. All applicable taxes shall be included in the tender price, excluding the Harmonized 
Sales Tax. The Contractor, as per current Provincial Regulations, shall include on all invoices the 
Harmonized Sales Tax as an additional line item. This would be in addition to the tender 
amount which does not include HST. 
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b) The work shall be completed to the satisfaction of the Consultant and local inspecting 
authorities. 

 
c) In the absence of any provisions contained herein, the applicable Provincial Codes or the 

National Building Code shall govern in that order. 
d) The latest edition of the Canadian Electrical Code shall govern all Electrical work, whether 

prewired and/or assembled remote from the site or not. 
 

e) All equipment supplied or installed shall be CSA approved for the intended use. 
 

f) All materials, components and equipment as well as construction methods shall comply with 
the latest edition of the National Building Code and all other applicable codes or regulations. 

g) The latest edition of the PEI Occupational Health and Safety Act and Regulations shall govern 
safe construction practices. 

 
18. EXISTING CONDITIONS 
 

a) Bidders will be held to have examined the Tender Documents, to have visited the site and to 
have informed themselves as to existing conditions and limitations. 
 

b) If in the performance of the contract, subsurface or latent conditions at the site are found to be 
materially different from those indicated by the drawings and specifications, or unknown 
conditions not usually inherent in work of the character shown and specified, the attention of 
the Consultant shall be called immediately in writing to such conditions before they are 
disturbed. Upon such notice, or upon their own observation of such conditions, the Consultant 
shall promptly make such changes in the drawings and specifications as he or she finds 
necessary to conform to the different conditions and any increase or decrease in the cost shall 
be adjusted as provided under “Changes in the Work”. 
 

19. RECEIPT AND OPENING OF TENDERS 
 

a) Tenders will be opened at the time and place stated in the tender call. The officer whose duty it 
is to open them will decide when the specified time has arrived. No responsibility will attach to 
any officer for the premature opening of a bid not properly addressed and identified. 

 
20. AWARD OF CONTRACT 
 

a) If the tender is accepted the Contract will be awarded as promptly after the opening of bids as 
is possible. The selection of the tender that is accepted shall be at the sole discretion of the 
Owner. 
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b) Each bidder shall be prepared, if so requested by the Owner, prior to the award of the Contract 
to present evidence of their experience, qualifications and financial ability to carry out the 
terms of the Contract. 
 

21. TENDER SUBMISSION 
 

a) Tenders must be submitted on the form included with this specification. This form must be 
completely filled out in ink or be typewritten with the signature in longhand. The completed 
forms shall be without interlineations, alteration or erasures. 

 
b) The tender, together with the Tender Security described in this section must be addressed and 

delivered in a sealed envelope marked “Tender” and bearing the name of the Contractor 
submitting the tender, together with identification indicating the name of the project. 

 
c) Tenders will be received at the place and time indicated in the tender call. Late tenders will not 

be accepted and will be returned unopened to the tenderer. 
 

d) Amendments to the submitted offer will be permitted if received in writing prior to tender 
closing and if endorsed by the same party or parties who signed and sealed the offer. 
Amendments submitted by email or fax will be accepted, if received prior to tender closing at 
Email: BSDtenders@gov.pe.ca or Fax (902) 569-0590. 
 

e) The receipt of addenda for the project shall be acknowledged by filling in the addendum 
number and date of issue for each addendum on the appropriate line in the tender form. These 
lines shall be initialed by the person signing the tender after they have been filled in. 
 

f) Any appendices to the tender form requesting information on suppliers, Subcontractors or 
alternate prices shall be filled in for the tender to be considered complete. 

 
22. TAXES 
 

a) All tenders submitted shall EXCLUDE the Harmonized Sales Tax. 
 

23. CONFIDENTIALITY AND FREEDOM OF INFORMATION (Effective November 1, 2002) 
 

a) By submitting your bid, you agree to disclosure of the information supplied, subject to the 
provisions of the Freedom of Information and Protection of Privacy (FOIPP) Act. 

 
b) Anything submitted in your bid that you consider to be “confidential information” because of 

its proprietary nature should be marked as “CONFIDENTIAL” and will be subject to appropriate 
consideration under the Freedom of Information and Protection of Privacy Act. 
 

mailto:BSDtenders@gov.pe.ca
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c) During the delivery and installation of goods and/or services, you may have access to 
confidential or personal information. Should this occur, you must ensure that such information 
is not released to any third party or unauthorized individual. 
 

d) Any information provided on this contract may be subject to release under the Freedom of 
Information and Protection of Privacy Act. You will be consulted prior to the release of any 
information. 
 

24. HEALTH AND SAFETY COMPLIANCE REQUIREMENTS – POLICIES AND PROTOCOLS 
 

a) Contractor to follow all Government Health and Safety policies and protocols as required by the 
project’s facility or property onto which the work must occur.  Such policies and protocols must 
be reviewed and discussed prior to the start of the work on the site.  
 

END 
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1. DEFINITIONS 

 
a) The Contract Documents shall include instructions to Tenderers, General Conditions, 

Supplementary General Conditions, Specifications, Drawings, Tender Form and the signed 
agreement. 
 

b) The Owner, the Contractor and the Consultant are those names as such in the Agreement and 
Specifications. 
 

c) The term ‘Subcontractor’ includes only a person, firm or corporation having a contract for the 
execution of a part or parts of the work included in the Contract, and a person, firm or 
corporation furnishing material called for in the Contract and worked to a special design 
according to the Drawings or Specifications, but does not include one who merely furnishes 
material not so worked. 
 

d) The term ‘work’ includes all labour, materials and services required, as shown or described in the 
contract, documents, supplied and installed or erected complete at the place of building. 
 

e) The term ‘Other Contractor’ means any person, firm or corporation employed by or having a 
contract directly or indirectly with the Owner otherwise than through the Contractor. 
 

f) The place of building is the designated site or location of the completed work. 
 

g) The law of the place of building shall govern the work. 
 

h) For the purpose of contract signing authority, the Director is the Director of the Building Services 
Division of the PEI Department of Transportation, Infrastructure and Energy. 
 

2. DOCUMENTS 
 

a) The Contract Documents shall be signed in duplicate by the Owner and Contractor. The Contract 
Documents are complementary and what is called for by any one shall be as binding as if call for 
by all. The intention of the documents is to include all labour and materials reasonably necessary 
for the proper execution of the work. It is not intended however, that materials or work not 
covered by or properly inferable from any heading, section or trade in the specifications shall be 
supplied unless shown on the drawings. Descriptions of materials or work in words which so 
applied have well known technical or trade meanings shall be held to refer to such recognized 
standards. Should the specification conflict with the drawings, the specifications shall govern. In 
the case of discrepancies between drawings, those of larger scale, or if the scales are the same, 
those of later date shall govern. 
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All drawings and specifications shall be interpreted in conformity with the agreement and these 
General Conditions which shall govern. 
 

3. DETAIL DRAWINGS & INSTRUCTIONS 
 
a) The Consultant shall furnish as necessary for the execution of the work, additional instructions, 

by means of drawings or otherwise. All such additional instructions shall be consistent with the 
Contract Documents. The work shall be executed in conformity therewith and the Contractor 
shall do no work without such additional instructions. In giving such additional instructions, the 
Consultant shall have authority to make minor changes in the work, not inconsistent with the 
Contract. 

 
If either the Contractor or the Consultant so request, they shall jointly prepare a schedule, subject 
to change from time to time in accordance with the progress of the work fixing the dates at which 
the various detail drawings will be required and the Consultant shall furnish them in accordance 
with this schedule, and on like request, a schedule shall be prepared, fixing the dates for the 
submission of shop drawings, for the beginning of manufacture and installation of materials and 
for the completion of the various parts of the work. 
 

4. COPIES FURNISHED 
 

a) The Consultant shall furnish to the Contractor, without charge, as many copies of all Drawings 
and Specifications as are reasonably necessary for the proper execution of the work. 

 
5. SHOP DRAWINGS 
 

a) The Contractor shall furnish to the Consultant, at proper times, all shop and setting drawings or 
diagrams which the Consultant may deem necessary in order to clarify the details of the work. 
The Contractor shall make any changes in such drawings or diagrams which the Consultant may 
require consistent with the Contract, and shall submit sufficient copies of the revised prints to 
the Consultant for approval – all but one of which shall be returned to the Contractor if approved 
by the Consultant. When submitting such shop and setting drawings, the Contractor shall notify 
the Consultant in writing of changes made therein from the Consultant’s Drawings or 
Specification. The Consultant’s approval of such drawings or of the revised drawings shall not 
relieve the Contractor from responsibility for errors made by the Contractor therein or for 
changes made from the Consultant’s Drawings or Specifications not covered by the Contractor’s 
written notification to the Consultant. 

 
6. DRAWINGS AND SPECIFICATIONS ON THE WORK 
 

a) The Contractor shall keep one copy of all Drawings, Specifications and approved shop drawing 
on the work, in good order, available to the Consultant and to his or her representatives. 
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7. OWNERSHIP OF DRAWINGS AND MODELS 
 

a) All drawings, specifications and copies thereof and all models furnished by the Consultant are 
property of the Owner. They are not to be used on other work and, with the exception of the 
signed contract set of the Drawings and Specifications, are to be returned to him or her on 
request on the completion of the work. Any models furnished by the Contractor or the Owner 
are the property of the Owner. 

 
8. SAMPLES 
 

a) The Contractor shall furnish for the Consultant’s approval such samples as he or she may 
reasonably require. The work shall be in accordance with approved samples. 

 
9. MATERIAL TESTS AND MIX DESIGNS 
 

a) The Contractor shall furnish for the Consultant’s approval such material tests and mix designs as 
he or she may reasonable require. The cost of providing the foregoing beyond the extent called 
for in the specification shall be charged to the Owner. The work shall be in accordance with 
approved material tests and mix designs. 

 
10. CONSULTANT AND CONTRACTOR 
 

a) The Consultant is, in the first instance, the interpreter of the Contract and the judge of its 
performance; he or she shall use his or her powers under the Contract to enforce its faithful 
performance by both parties hereto. The Contractor shall, however, have complete control, 
subject to Article 12, of his or her organization. In case of the termination of the employment of 
the Consultant, the Owner shall appoint any Consultant whose status under the Contract shall be 
that of the former Consultant. 

 
11. THE CONSULTANT’S DECISION 
 

a) The Consultant shall decide on questions arising under the Contract Documents, whether as to 
the performance of the work or the interpretation of the Specifications and drawings, but should 
the Contractor hold such decisions to be at variance with the Contract Documents or to involve 
changes in the work already built, fixed, ordered or in hand in excess of the contract, or to be 
given in error, he or she shall notify the Consultant before proceeding to carry them out. In the 
event of the Consultant and the Contractor failing to agree as to such excess or error and the 
Consultant deciding to carry out such disputed work, the Contractor shall act according to such 
decision. Any question of excess of cost due to the aforesaid cause may be decided in the manner 
hereinafter provided in Article 43. 
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12. SUPERINTENDENCE 
 

a) The Contractor shall keep on the work, during its progress, a competent superintendent and any 
necessary assistants, all satisfactory to the Consultant. The superintendent shall not be changed 
except with the consent of the Consultant, unless the superintendent proves to be unsatisfactory 
to the Contractor or ceases to be in his or her employ. The superintendent shall represent the 
Contractor in his or her absence and directions on minor matters given to him or her shall be held 
to be given to the Contractor. Important directions shall be given in writing to the Contractor. 
The Contractor shall give efficient supervision to the work using his or her best skill and attention. 
 

13. MATERIALS, APPLIANCES, EMPLOYEES 
 

a) Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labour, water, 
tools, equipment, light and power necessary for the execution of the work. Unless otherwise 
specified all materials shall be new. Both workmanship and materials shall be of the quality 
specified. The Contractor shall not employ on the work any unfit person or anyone not skilled in 
the work assigned to him or her. 

 
14. INSPECTION OF WORK 
 

a) The Owner, or the Consultant on his or her behalf, and their representatives shall at all times 
have access to the work wherever it is in preparation or progress and the Contractor shall provide 
proper facilities for such access and for inspection. If the specifications, the Consultant’s 
instructions, the laws, or the ordinances of any public authority require any work to be specially 
tested or approved, the Contractor shall give the Consultant timely notice of its readiness for 
inspection, and if the inspection is by an authority other than the Consultant, of the date and 
time fixed for such inspection. Inspections by the Consultant shall be promptly made. If any such 
work should be covered up without approval or consent of the Consultant, it must, if required by 
the Consultant, be uncovered for examination and made good at the Contractor’s expense. Re-
examination of questioned work may be ordered by the Consultant. If such work be found in 
accordance with the Contract, the Owner shall pay the cost of re-examination and replacement. 
If such work be found not in accordance with the contract, through the fault of the Contractor, 
the Contractor shall pay such cost. 

 
15. REJECTED WORK 
 

a) The Contractor shall promptly remove from the premises any defective work, whether the result 
of poor workmanship, use of defective materials, damage through carelessness or other act of 
the Contractor, which has been condemned by the Consultant as failing to conform to the 
Contract Documents, whether incorporated in the work or not. The Contractor shall promptly 
replace and re-execute his or her own work in accordance with the contract and without expense 
to the Owner and shall bear the expense of making good all work of other Contractors destroyed 
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or damaged by such removal or replacement. If the Contractor does not remove such condemned 
material or work within the time fixed by written notice, the Owner may remove them and may 
store such materials at the expense of the Contractor. If the Contractor does not pay the expense 
of such removal within Five (5) days thereafter, the Owner may, upon Ten (10) day’s written 
notice, sell such materials at auction or at private sale and shall account for the net proceeds 
thereof, after deducting all the costs and expenses that should have been borne by the 
Contractor. 

 
16. DEDUCTIONS FOR UNCORRECTED WORK 
 

a) If, in the opinion of the Consultant, it is not expedient to correct defective work or work not done 
in accordance with the Contract Documents, the Owner may deduct from the contract price the 
difference in value between the work as done and that called for by the contract, the amount of 
which shall be determined in the final instance by the Consultant. 
 

17. CORRECTION AFTER COMPLETION 
 

a) Subject to any special provisions in the Contract Documents, the Contractor shall remedy any 
defects due to faulty materials or workmanship appearing within a period of one year from the 
date of substantial completion of the work and shall pay for any damage to other work resulting 
therefrom which appears within such period and neither the final certificate nor payment 
thereunder shall relieve the Contractor from responsibility hereunder. The Owner shall give 
notice of observed defects promptly. Questions arising under this Article may be decided as 
provided in Article 43. 

 
18. EMERGENCIES 
 

a) The Consultant has authority in an emergency to stop the progress of the work whenever, in his 
or her opinion, such stoppage may be necessary to ensure the safety of life, or of the structure, 
or neighbouring property. This includes authority to make such changes and to order, access and 
award the cost of such work extra to the Contract or otherwise as may in his or her opinion be 
necessary. 

 
19. PROTECTION OF WORK AND PROPERTY 
 

a) The Contractor shall maintain continuously adequate protection of all his or her work from 
damage and shall take reasonable precautions to protect the Owner’s property from all injury 
arising in connection with this Contract. He or she shall make good any damage or injury to his 
or her work and shall make good any damage or injury to the property of the Owner resulting 
from the lack of reasonable protective precautions. He or she shall not be responsible, however, 
for any damage or injury to his or her work and to the property of the Owner which may be 
directly due to errors in the Contract Documents or caused by the Owner, his or her agents, or 
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employees, or from any work or risk which the Owner has agreed to insure, provided the 
Contractor has taken reasonable protective precautions. He or she shall adequately protect 
adjacent property as required by law and the Contract Documents. 
 

20. CONTRACTORS’ INSURANCE 
 

a) INDEMNITY/HOLD HARMLESS 
 
.1 The Contractor shall be liable for all injuries to persons and for damage to property caused 

by his or her operations, and those of his or her sub-contractors, and his or her and their 
employees, engaged on all operations in connection with the contract both on and off the 
site, and he or she shall indemnify and save harmless the Owner from all suits, claims, 
expenses, costs, demands, losses, and damages to which the Owner may be put by reason of 
injury, including death, to persons, and damage to property of the Owner and others, 
resulting from; negligence, carelessness and any other cause whatsoever in the performance 
of the work. 

 
.2 The Contractor shall, until the date of issue of the final Certificate of Approval of the work by 

the Consultant, Indemnify and Save Harmless the Owner, and protect his or her own interests 
against: 

 
(a) Theft, burglary or robbery of, and loss or damage to, all materials and equipment brought 

to the site for use in the work, whether or not such materials and equipment are 
incorporated in the work at the time that any such theft, burglary, robbery, loss or 
damage occurs. 
 

(b) Theft or burglary of, and loss or damage to, any of his or her own plant and equipment 
being used on the Project and/or stored on the site. 

 
 

b) BUILDERS RISK, ALL RISK PROPERTY INSURANCE 
 
.1 The Contractor shall, without limiting its obligations or liabilities herein and at its own 

expense, provide and maintain the following insurances with Insurers and in forms and 
amounts acceptable to Government: 

 
(a) The Contractor shall have Commercial General Liability coverage in an amount not less 

than Two Million ($2,000,000.00) dollars inclusive per occurrence against bodily injury 
and property damage. The Government of Prince Edward Island is to be added as an 
additional insured under this policy. Such insurance shall include, but not be limited to: 

 
i) Blanket Written Contractual Liability; 
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ii) Personal Injury Liability; 
iii) Non-owned Automobile Liability; 
iv) Cross Liability; 
v) Operation of Attached Machinery 

 
Commercial General Liability insurance shall be endorsed to provide the Owner with 
thirty (30) day advance written notice of cancellation or material change and fifteen (15) 
days notice in the event of non-payment. 

 
(b) Automotive liability coverage (Standard Automobile Policy) on all vehicles, the subject of 

this Agreement, owned, leased, operated or licensed in the name of the Contractor, in an 
amount not less than Two Million ($2,000,000.00) dollars 
 

(c) If the work involves new construction or reconstruction of a property being repaired or 
maintained, the Contractor shall provide and maintain All Risk Course of Construction 
(Builder’s Risk) to the full value of the work in the amount of the Contract Price. The policy 
will permit partial or complete use or occupancy by the Owner during the term of this 
insurance. 

 
All the foregoing insurance shall be primary and not require the sharing of any loss by any 
insurer of the Government nor by any other form of recovery available such as the 
Provincial Self Insurance and Risk management Fund. 

 
 .2 Proof of Insurance 

 
 A Certificate(s) of Insurance and any renewals thereof, shall be furnished to the Government 

prior to commencement of work by the Contractor and must be updated as required during 
the Term. 

 
 The policies required by this Agreement shall be in a form and with insurers satisfactory to 

the Government. Default of deliver or receipt by the government shall not be construed as 
acknowledgement or concurrence that there has been compliance with the terms of this 
Agreement. 

 
.3 Indemnification 
 
 The Contractor shall indemnify and hold harmless the Government of Prince Edward Island, 

its agents, representatives and employees from and against all claims, demands, losses, costs, 
damages, actions, suits or proceedings of every nature and kind whatsoever arising out of or 
resulting from the performance of work (herein called the “claims”), provided that any such 
claim is caused in whole or in part of any act, error or omission, including but not limited to 
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those of negligence of the Contractor, or anyone directly or indirectly employed by the 
Contractor anyone for whom the Contractor may be liable. 

 
21. PERFORMANCE BOND 
 

a) The Owner shall have the right to require the Contractor to furnish a bond covering the faithful 
performance of the Contract – including the corrections after completion provided for in Article 
17 – and the payment of all obligations arising under the contract, in such form as the Consultant 
may prescribe and with such sureties as he or she may approve. If such bond is required by 
written instructions given previous to the receipt of bids, the premium shall be paid by the 
Contractor, if subsequent thereto, it shall be paid by the Owner. 
 

22. CASH ALLOWANCES 
 

a) The Contractor shall include in the contract sum all cash allowances mentioned in the 
Specifications, which allowances shall be expended in whole or in part as the Consultant shall 
direct and the amount of the contract sum being adjusted in conformity therewith. The Contract 
sum includes such sums for expenses and profit on account of such cash allowances as the 
Contractor requires except those allowances included for contingency purposes. 
 

23. SUBSURFACE CONDITIONS 
 

a) In the event that during the execution of the work, subsurface conditions at the site are found to 
differ materially from those indicated in the Contract Documents and soil reports, or otherwise 
represented by the Owner or Consultant to the Contractor, then the Contractor shall promptly 
notify the Consultant in writing of such conditions, the Consultant shall promptly investigate such 
conditions and if he or she finds that they differ materially and will result in an increase or 
decrease in the cost of, or time required for performance of this Contact, an equitable adjustment 
shall be made between the parties and the contract modified in writing accordingly. If the parties 
fail to agree upon the adjustment to be made, the dispute may be determined as provided for in 
Article 43. 

 
24. CHANGES IN THE WORK 
 

a) The Owner or the Consultant, without invalidating the contract, may make changes by altering, 
adding to, or deducting from the work, the contracts sum being adjusted accordingly. All such 
work shall be executed under the conditions of the Contract except that any claim for extension 
or reduction of time caused thereby shall be adjusted at the time of ordering such change. Except 
as provided in Article 18, no change shall be made unless in pursuance of a written order from 
the Consultant and no claim for an addition to or deduction from the contract sum shall be valid 
unless so ordered and at the same time valued, or agreed to be valued, as provided in Article 25. 
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25. VALUATION OF CHANGES 

a) Change Orders calling for normal changes or additions to the work will be priced in detail giving 
actual material trade prices (not list prices) and actual labour costs (including Employment 
Insurance, Worker’s Compensation, holiday pay) and actual equipment rental. To these prices 
the Contractor will add: 
 
.1 For work less than $2,500 involving the General Contractor only, the General Contractor adds 

20% to his or her costs. 
 
.2 For work over $2,500 involving the General Contractor only, the General Contractor adds 15% 

to his or her costs. 
 
.3 For work less than $2,500 involving a Sub-Contractor only, the Sub-Contractor adds 20% to 

his or her costs, submits this price to the General Contractor who adds 10%. 
 
.4 For work over $2,500 involving a Sub-Contractor only, the Sub-Contractor adds 15% to his or 

her cost, submits this price to the General Contractor who adds 5%. 
 
.5  

(a) For work less than $2,500 involving the General Contractor and Sub-Contractor, the Sub-
Contractor adds 20% to his or her costs, submits his or her price to the General Contractor 
who adds 10%; to this amount the General Contractor adds the cost of his or her own 
work plus 20% of the cost of his or her own work only. 
 

(b) The General Contractor does not add a further 10% to the cost of his or her own work. 
 
 .6  

(a) For work over $2,500 involving the General Contractor and a Sub-Contractor, the Sub-
Contractor adds 15% to his or her cost, submits this price to the General Contractor who 
adds 5%; to this amount the General Contractor adds the cost of his or her own work plus 
15% of the cost of his or her own work only. 
 

(b) The General Contractor does not add a further 5% to the cost of his or her own work. 
 
.7 Deletions to Contract: A mark-up shall not be charged nor credited on a credit portion of a 

Change Order. 
 
.8 Supervision related to Change Orders shall be considered as included in the allowable mark-

up and shall not be included in the labour charges for a Change Order. 
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26. APPLICATION FOR PAYMENTS 
 

a) The Contractor shall – before the first application for payment – submit to the Consultant a 
schedule of values of the various parts of the work aggregating to the total sum of the contract, 
divided so as to facilitate payments, made out in such form, and supported by such evidence as 
to its correctness as the Consultant may direct. This schedule, when approved by the Consultant, 
shall be used as a basis for applications of payment, unless it can be found to be in error. 

 
b) The Contractor, as per current Provincial regulation, shall include on all invoices the Harmonized 

Sales Tax as an additional line item. This amount would be in addition to the tender amount which 
does not include HST. See article 28 of this Section. 

 
27. CERTIFICATES AND PAYMENTS 
 

a) Partial payments will be made monthly and within thirty (30) days after approval by the Owner 
and on the basis of a duly certified and approved estimate of work performed during the 
preceding period. In preparing estimates, the material delivered on the site and preparatory work 
done shall be taken into consideration. 

 
b) In making such partial payments, there shall be retained a hold back in the amount of fifteen 

percent (15%) of the estimated amount on each partial payment estimate, less any holdback 
release which may have been made to specific sub-contractors under any progressive release of 
holdback provisions in Provincial Legislation. 
 

c) All materials and work covered by partial payments made shall thereupon become the sole 
property of the Owner, but this shall not be construed as relieving the Contractor from the sole 
responsibility for the safety and preservation of all materials and work upon which payments 
have been made and restoration of any damaged work or as a waiver of the right of the Owner 
to require the fulfillment of all the terms of the contract. Nor shall Consultant’s Certification of 
Partial Payment for any work be construed as his or her final or irrevocable acceptance of that 
work. 
 

d) Document of Completion: Upon completion and acceptance of all work whatsoever required and 
the release of all claims against the Owner as specified, the Consultant shall file a written 
document with the Owner and with the Contractor as to the entire amount of work performed 
and compensation earned by the Contractor – including the extra work and compensation 
therefore. 
 

e) Final Payment: Within sixty (60) days after the filing of such document of completion and 
minimum one (1_ day after the lien period, and upon receipt from the General Contractor of 
declarations signed by each of his sub-contractors that the sub-contractor has been paid up to, 
and including the past previous partial payment, the Owner will pay the Contractor the amount 
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stated therein less all deductions authorized by the terms of this contract and previous payments 
and advances whatsoever to or for the account of the Contractor. All previous estimates and 
payments, including those relating to extra work, shall be subject to correction at the time of this 
payment which is, throughout this contact, called Final Payment. Final Payment shall be subject 
to inspection and acceptance by the Owner or duly authorized representatives of the Owner and 
by representatives of all agencies having direct interest in the project. 
 
Submittals to include: 
  

• Certificate or letter of clearance from the Provincial Worker’s Compensation Board 
 

f) With the second and all subsequent applications for payment, the Contractor shall include a 
statutory declaration form CCDC 9B, or other similar acceptable form to the Owner, declaring 
that all labour and materials entering into the work, including Sub-Contractors, covered by the 
previous application, have been paid. With application for release of lien holdback, the 
Contractor shall include a statutory declaration form CCDC 9A, or other similar form acceptable 
to the Owner. 
 

g) With application for release of lien holdback, the Contractor shall include certificates issued by 
the Worker’s Compensation Board, indicating that Worker’s Compensation premiums in relation 
to the project have been paid in full. 

 
28. TAXES 
 

a) Unless otherwise provided herein, the Contractor shall pay all government sales or excise taxes 
in force at the date of the Agreement, provided that any increase or decrease in such taxes shall 
increase or decrease the contract sum accordingly. 

 
29. PERMITS, NOTICES, LAWS AND RULES 
 

a) The Contractor shall apply and pay for all necessary permits or licenses required for the execution 
of the work (but this shall not include the obtaining of the Building Permit or permanent 
easement or right of servitude). The Contractor shall give all necessary notices and pay all fees 
required by law and comply with all laws, ordinances, rules and regulations relating to the work 
and to the preservation of the public’s health. The Contractor shall be responsible for the safety 
of all workmen and equipment on the project in accordance with all applicable safety legislation 
passed by federal, provincial and local authorities governing construction safety. 
 
If the Contract Documents are at variance therewith, any resulting additional expense incurred 
by the Contractor shall constitute an addition to the contract price. 
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30. PATENT FEES 
 

a) The Contractor shall pay all royalties and license fees and shall save the Owner harmless from 
loss on account of suits or claims for infringement of patents in the doing of the work. 

 
31. USE OF PREMISES 
 

a) The Contractor shall confine his or her apparatus, the storage of materials and the operations of 
his or her workmen to limits indicated by laws, ordinances, permits or by direction of the 
Consultant and shall not unreasonably encumber the premises with his or her  materials. The 
Contractor shall not load – or permit to be loaded – any part of the work with a weight that will 
endanger its safety. The Contractor shall enforce the Consultant’s instructions regarding signs, 
advertisements, fires and smoking. 

 
32. CLEANING UP 
 

a) The Contractor shall at all times keep the premises free from accumulations of waste material or 
rubbish caused by his or her employees or work and, at the completion of the work, he or she 
shall remove all his or her rubbish and all tools, equipment and surplus materials from and about 
the work and shall leave the work “broom clean” or its equivalent, unless more exactly specified. 
In case of dispute, the Owner may remove the rubbish and charge the cost as the Consultant shall 
determine to be just. 

 
33. CUTTING, PATCHING AND DIGGING 
 

a) The Contractor shall do all cutting, fitting or patching of his or her work that may be required to 
make its several parts come together properly and fit it to receive or be received by work of Other 
Contractors shown upon, or reasonably implied by, the Contract Documents. 

 
Any cost caused by ill-times work shall be borne by the party responsible therefore. 
 
The Contractor shall not endanger any existing work by cutting, digging or otherwise and shall 
not cut or alter the work of any other Contractor save with the consent of the Consultant. 

 
34. DELAYS 
 

a) If the Contractor is delayed in the completion of the work by any act or neglect of the Owner, 
Consultant or any Other Contractor or any employee of any one of them or by changes ordered 
in the work, then the time of completion shall be extended for such reasonable time as the 
Consultant may decide.  
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b)  If the Contractor is delayed in the performance of the Work by: 
 
.1 labor disputes, strikes, lock-outs (including lock-outs decreed or recommended for its 

members by a recognized contractors' association, of which the Contractor is a member or 
to which the Contractor is otherwise bound), 
 

.2 fire, unusual delay by common carriers or unavoidable casualties, 
 

.3 abnormally adverse weather conditions, or any cause beyond the Contractor's control other 
than one resulting from a default or breach of Contract by the Contractor the Contractor 
will make reasonable efforts to counter the circumstances giving rise to the delay or to 
otherwise remedy its inability to perform its obligations by utilizing all resources reasonably 
required in the circumstances, including obtaining supplies or services from other sources if 
the same are reasonably available (including seeking injunctive relief or other judicial, quasi-
judicial or law enforcement remedy, provided that the Contractor will not be required to 
settle or resolve any labor disturbance, strike, lock-out, or work slowdown (collectively 
“Employment Matters”) but excluding any Employment Matters involving persons retained, 
employed or hired by the Contractor to supply materials or services to meet the Contractor’s 
obligations under this Contract; or any Employment Matter caused by, or attributable to, 
any act (including any pricing or other practice or method of operation) or omission of the 
Contractor. Only after the Contractor has made such reasonable efforts the Contract Time 
shall be extended for such reasonable time as the Consultant may recommend in 
consultation with the Contractor. The extension of time shall not be less than the time lost 
as the result of the event causing the delay, unless the Contractor agrees to a shorter 
extension. The Contractor shall not be entitled to payment for costs incurred by such 
reasonable efforts or delays unless such reasonable efforts or delays were required as a 
result of actions by the Owner, Consultant or anyone employed or engaged by them directly 
or hall be necessary. 

 
No such extension shall be made for delay unless written notice of claim is given to the Consultant 
within seven (7) days of its commencement provided, however, that in the case of a continuing 
cause of delay only one claim shall be necessary. 
 
If no schedule is made under Article 3, no claim for delay shall be allowed on account of failure 
to furnish drawings until two (2) weeks after demand for such drawings and not then unless such 
claim be reasonable. 
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The Consultant shall not, except by written notice to the Contractor, or as provided in Article 18, 
stop or delay any part of the work pending decisions or proposed changes either by him or herself 
or by the Owner. 
 

35. OWNER’S RIGHT TO DO WORK 
 

a) If the Contractor should neglect to execute the work properly or fail to perform any provision of 
this Contract, the Owner, after five (5) days written notice to the Contractor, may without 
prejudice to any other right or remedy he or she may have, make good such deficiencies and may 
deduct the cost thereof from the payment then or thereafter due the Contractor; provided 
however, that the Consultant shall approve both such actions and the amount charged to the 
Contractor. 

 
36. OWNER’S RIGHT TO TERMINATE CONTRACT 
 

a) If the Contractor should be adjusted as bankrupt, or if he or she should make a general 
assignment for the benefit of his or her creditors, or if a receiver should be appointed on account 
of his or her insolvency or if he or she should – except in case of recited in Article 35 – refuse or 
fail to supply enough properly skilled workmen or proper materials after having received seven 
(7) days notice in writing from the Consultant to supply additional workmen or materials, or if he 
or she should fail to make prompt payment to Sub-Contractors or for material or labour, or 
persistently disregard laws, ordinances or the instruction of the Consultant, or otherwise be guilty 
of a substantial violation of the provisions of the Contract, then the Owner, upon the certificate 
of the Consultant that sufficient cause exists to justify such action , may, without prejudice to any 
right or remedy he or she may have, by giving the Contractor written notice, terminate the 
employment of the Contractor and take possession of the premises and of all materials, tools and 
appliances thereon and finish the work by whatever method he or she may deem expedient, but 
without undue delay or expense. In such case, the Contractor shall not be entitled to receive the 
expense of finishing the work, including compensation to the Consultant for his or her additional 
services; such excess shall be paid to the Contractor. If such expense shall exceed such unpaid 
balance, the Contractor shall pay the difference to the Owner. The expense incurred by the 
Owner as herein provided, shall be certified by the Consultant. 

 
37. CONTRACTOR’S RIGHT TO SUSPEND WORK OR TERMINATE CONTRACT 
 

a) If the work should be stopped under an order of any court or other public authority through no 
act or fault of the Contractor or of anyone employed by him or her, or if the Consultant fails to 
issue a certificate in accordance with Article 27, or if the Owner should fail to pay to the 
Contractor within seven (7) days of its maturing and presentation, any sum certified by the 
Consultant or awarded by arbitrators, then the Contractor may, upon five (5) days written notice 
to the Owner and the Consultant, stop work and/or terminate this Contract without prejudice to 
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any other right or remedy he or she may have and recover from the Owner payment for all work 
executed and any loss sustained upon the plant or material with reasonable profit and damages. 

 
38. DAMAGES AND MUTUAL RESPONSIBILITY  
 

a) If either party to this Contract should suffer damage in any manner because of any wrongful act 
or neglect of the other party or of anyone employed by him or her then he or she shall be 
reimbursed by the other party for such damage. Claims under this paragraph shall be made in 
writing to the party liable within a reasonable time after the first observance of such damage and 
not later than the time of final certificate, except as expressly stipulated otherwise in the case of 
faulty work or materials, and may be adjusted by agreement or in the manner set out in Article 
43 and the party reimbursing the other party as aforesaid shall thereupon be subrogated to the 
rights of the other party in respect of such wrongful act or neglect if it be that of a third party. 
Should the Contractor cause damage to any other Contractor on the work the Contractor agrees 
– upon due notice – to settle with such other Contractor by agreement or arbitration, if he or she 
will so settle. If such other Contractor sues the Owner on account of any damage alleged to have 
been so sustained, the Owner shall notify the Contractor who shall defend such proceedings at 
the Owner’s expense and if any final order or judgment against the Owner arises therefrom the 
Contractor shall pay or satisfy it and pay all costs incurred by the Owner provided that if the 
Contractor becomes liable to pay or satisfy any final order or judgment against the Owner, then 
the Contractor shall have the right upon undertaking to indemnify the Owner against any and all 
liability for sots to appeal, in the name of the Owner, such final order or judgment to any and all 
courts or competent jurisdiction. 
 

39. SEPARATE CONTRACTS WITH OTHER CONTRACTORS 
 

a) The Owner reserves the right to let separate contracts in connection with the undertaking of 
which the work is a part and the Contractor shall connect properly and coordinate this work with 
that of other Contractors. If any part of the Contractor’s work depends – for its proper execution 
or results – upon the work of any other Contractor, the Contractor shall inspect the work prior to 
proceeding with his or her work as required by the Contract. Should the Contractor fail so to 
inspect and report, he or she shall have no claim against the Owner by reason of the defective or 
unfinished work of any other Contractor except as to latent defects not reasonably noticeable at 
the time of the commencement of the Contractor’s work. In letting separate contracts, the 
Owner shall be responsible for the coordination of fire and other insurance coverages and shall 
take all precautions reasonable possible to avoid possible occurrence of a labour dispute or 
disputes on the work. 
 

40. ASSIGNMENT 
 

a) Neither party to the Contract shall assign the Contract without the written consent of the other. 
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41. SUB-CONTRACTS 
 

a) The Contractor agrees that the list of names of sub-contractors supplied prior to the signing of 
the Contract is the list of Sub-Contractors proposed to be used to carry out those parts of the 
work noted thereon and he or she shall not employ any to whom the Consultant may reasonable 
object. 

 
If the change of any name on such list is required by the Consultant and the work has to be 
awarded to a higher bidder, the contract price shall be increased by the difference between the 
two bids. 
 
The Consultant shall, on request, furnish to any Sub-Contractor wherever practicable, evidence 
of the amounts certified to on his or her account. 
 
The Contractor shall be held as fully responsible to the Owner for the acts and omissions of his 
or her sub-contractors and of persons directly or indirectly employed by them, as for the acts and 
omissions of persons directly employed by him or her. In view of this responsibility, the 
Contractor shall not be obliged to employ as a sub-contractor or supplier any person or firm to 
whom he or she may reasonable object. 
 

42. RELATIONS OF CONTRACTOR AND SUB-CONTRACTOR 
 

a) The Contractor agrees to bind every sub-contractor by the terms of the Contract Documents, as 
far as applicable to his or her work. 

 
43. ARBITRATION 
 

a) In the case of any dispute arising between the Owner (or the Consultant acting on his or her 
behalf) and the Contractor as to their respective rights and obligations under the Contract, either 
party hereto shall be entitled to give to the other notice of such dispute and to request arbitration 
thereof; and the parties may, with respect to the particular matters then in dispute, agree to 
submit the same to arbitration in accordance with the applicable law of the place of building. 
 
Arbitration proceedings shall not take place until after the completion or alleged completion of 
the work except (a) on a question of certificate for payment, or (b) in a case where either party 
can show that the matter in dispute is of such nature as to require immediate consideration while 
evidence is available. 
 

44. OWNER SIGNING AUTHORITY 
 

a) Mr. Adam Clark, P. Eng. is designated as the Director for the purposes of this agreement, the 
Director shall represent Government in all matters pertaining to the construction project being 
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provided pursuant to this agreement, and will administer said agreement, and shall complete 
necessary approvals of all plans and specifications provided for under this agreement on behalf 
of Government, provided however, that the Director shall not be authorized to amend the terms 
of the Agreement.  

 
Government may replace the Director by providing written notice, in accordance with the notice 
requirements of this Agreement. 

 
45. CONFLICT OF INTEREST 
 

a) The Contractor warrants that as at the date of this Agreement, no conflict of interest, or any 
circumstance that might interfere with independent and objective exercise of judgment, exists 
or is likely to arise in relation to execution of this Agreement or its subject matter.  The Contractor 
shall immediately notify Government, in writing, if any such actual or potential conflict of interest 
should arise at any time during the Term.  In the event Government discovers or is notified by 
the Contractor of an actual or potential conflict of interest, Government, in its sole discretion, 
may either: 
 
i) allow the Contractor to resolve the actual or potential conflict to the satisfaction of 

Government; or 
ii) terminate the Agreement in accordance with the Termination section of this Agreement. 
 

 
END 
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PROJECT: Elmira Railway Museum – Exterior Painting  
 
1. GENERAL 

 
a) The undersigned tenderer (hereinafter called the “Contractor”) hereby offers to the Minister of 

Transportation, Infrastructure and Energy (hereinafter called the “Owner”) to furnish all 
necessary tools, plant, services, materials and labour to execute and complete in a careful and 
workmanlike manner the work set out under the Project # 3280-26031 herein, which is more 
particularly described in the Plans and Specifications titled Elmira Railway Museum – Exterior 
Painting and dated June, 2026 for the lump sum as set out in Clause 3. 
 
The Contractor agrees: 
 
.1 To complete the work by the date indicated on the Instructions to Bidders. 
 
.2 That this Form of Agreement supersedes and cancels all communication, negotiations and 

agreements relating to the work other than contained in the completed tender. 
 
.3 To use all suppliers and sub-contractors indicated on his or her tender unless prior approval 

is received from the Engineer to make a change. 
  

2. ADDENDA 
 

a) The following addenda are included in this contract: 
 
 
 
 
 

3. CONTRACT PRICE 
 
a) The Contract Price (the lump sum referred to in Clause 1:) which excludes value added taxes is: 

 
 
 

b) Value added (HST)(of _______%) payable by the Owner to the Contractor are: 
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c) Total amount payable by the Owner to the Contractor for the construction of the work is: 
 
 
 

4. CORRESPONDENCE 
 

a) The Owner, Consultant, and Contractor may be contacted in writing at the addresses below: 
 

Owner & Consultant 
  
 PEI Department of Transportation, Infrastructure and Energy 
 PO Box 2000 
 Charlottetown, PE 
 C1A 7N8 
 
 Contractor 
 _____________________________ 
 _____________________________ 
 _____________________________ 
 _____________________________ 
 
5. CONTRACTOR’S ACCEPTANCE 
 

a) Accepted and executed on behalf of the Contractor this _____ day of _______________, 20___, 

in the presence of ___________________________________. 

 
_______________________________  _________________________________ 
Witness      Signature & Corporate Seal 

 
6. OWNER’S ACCEPTANCE 
 

a) Accepted and executed on behalf of the Owner this _____ day of _______________, 20___, in 

the presence of ___________________________________. 

 
_______________________________  _________________________________ 
Witness      Signature & Seal 

 
END 
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1. GENERAL 

1.1. TENDER 
.1 SUBMITTED BY: 

 
(Name) ___________________________________________________  
(Address) ___________________________________________________  
(Contact) ___________________________________________________  
(Phone) ____________________  (Fax) _____________________  
(Date) ____________________  
 
FOR: Elmira Railway Museum – Exterior Painting  
  457 Elmira Road 
  Elmira, Kings County PE 
 
TO:  Minister of Transportation, Infrastructure and Energy 
  11 Kent Street 
  PO Box 2000 
  Charlottetown, PE 
  C1A 7N8 
 
HAVING examined the drawings and specifications for this project as well as any addenda 
issued, we hereby offer to furnish all materials, plant and labour necessary for the full and 
proper completion of: 
 

“Elmira Railway Museum – Exterior Painting” 
 
INCLUDING all prime cost allowances, or other taxes in force at this date and excluding HST; 
but not including any additional or deductible allowance or taxes which may be applicable 
subsequent to this date, and which shall be payable by or to the Owner, in accordance with 
the above mentioned documents, for the sum of: 
 
_________________________________________________  Dollars ($________________) 
in lawful money of Canada. 
 
In submitting this tender we recognize the necessity to complete the information requested 
on any appendices, as well as the right of the Owner to accept any tender at the price 
submitted or to reject all tenders, it being understood, and this tender is submitted on the 
condition that revised tenders will not be called for if minor changes are contemplated. 
 
In the event of this tender being accepted within thirty (30) days of the time stated for the 
closing of tenders, and our failing or declining to enter into a contract, then our bid deposit 
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shall be forfeited to the Owner in lieu of any damages which he or she may suffer by reason 
of our failure or refusal to enter into such contract. 
 
In the event of our tender not being accepted within thirty (30) days of the time stated for 
the closing of tenders, the bid deposit will be returned to us forthwith unless a satisfactory 
arrangement is made with us covering its retention for a further stated period. 

 
 
1.2. ACKNOWLEDGEMENT OF RECEIPT OF ADDENDA 

 
.1 Addendum #   Issued   Initial  

 
Addendum #   Issued   Initial  

   
Addendum #   Issued   Initial  

 
Addendum #   Issued   Initial  

 
Addendum #   Issued   Initial  

 
1.3. SUB-CONTRACTORS AND SUPPLIERS 

 
.1 Our tender includes the following sub-contractors and suppliers, (own forces may be 

used, asper Section B item 12). The following work will be performed (or provided) by 
following Sub-contractors and supplies coordinated by us in our role as General 
Contractor. 
 

Painting    _____________________________________________ 
 

1.4. ACCEPTANCE OF AGREEMENT 
 

.1 If we are notified of the acceptance of this tender within the above specified time we will: 
.1 Enter into a formal contract agreement with the Owners. 
.2 Furnish a general analysis of the contract sum, the total aggregating the amount of 

our tender. 
.3 Provide a Construction Schedule and complete the entire work on or before the dates 

stated. 
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1.5. LABOUR RATES 
 

.1 Prior to signing the Contract related to this Bid, the successful Bidder will provide the 
Owner with labor rates covering labor provided by the Bidder and major Subcontractors, 
for extra work carried out in relation to Change Order and Change Directive work. These 
labor rates are to be substantiated by actual labor costs and wage levies; the labor rates 
must be reasonable, in comparison to local industry standards, and acceptable to the 
Owner. 

 
1.6. CONTRACTOR’S SIGNATURE 

 
The undersigned bidder declares that this tender is made without connection with any other 
person or persons submitting tenders for the same work, and is in all respect, fair & without 
collusion or fraud. 
 
.1 Signed, sealed and submitted for and on behalf of: 

 
 

______________________________________________________ 
Submitted by (Company Name) 
 
______________________________________________________ 
Authorized Name and Title (Print) 
 
______________________________________________________ 
Authorized Signature 

 
______________________________________________________ 
Date 

 
END 
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1. REFERENCES 

 
a) Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations. 

 
b) Health Canada/Workplace Hazardous Materials Information System (WHMIS). 

 
.1 Material Safety Data Sheets (MSDS). 

 
c) Province of Prince Edward Island 

 
.1 Occupational Health and Safety Act, R.S.P.E.I.1988 (including any amendments to and 

regulations) 
 

d) CSA C22.1-18 – Canadian Electrical Code, Part 1, Safety Standard for Electrical Installations. 
 

e) CSA C22.3 No. 7-94 (R2005) - Underground Systems 
 

f) COSH, Canada Occupational Health and Safety Regulations (SOR/86-304) 
 

g) Fire Protection Standards issued by Fire Protection Services of Human Resources Development 
Canada as follows: 
 
.1 FCC No. 301 – June 1982 Standard for Construction Operations. (or latest edition) 

 
.2 FCC No. 302 – June 1982 Standard for Welding and Cutting. (or latest edition) 
 

2. COMPLIANCE REQUIREMENTS 
 

a) Comply with Occupational Health and Safety Act, Occupational Health and Safety Act 
Regulations PEI (including any amendments to and regulations). 
 

b) Comply with Canada Labour Code, Canada Occupational Safety and Health Regulations. 
 

c) Perform lockouts in compliance with: 
 
.1 Canadian Electrical Code 

 
.2 Federal and Provincial Occupational Health and Safety Acts and Regulations.  
 
.3 Regulations and code of practice as applicable to mechanical equipment or other machinery 

being de-energized. 
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d) In event of conflict between any provisions of above Authorities, the most stringent provision       
will apply. Should a dispute arise in determining the most stringent requirement, the 
Consultant will advise on the course of action to be followed. 

 
3. CONSTRUCTION SAFETY MEASURES 

 
a) Observe and enforce construction safety measures required by latest National Building Code, 

Part 8, Provincial Government, Worker’s Compensation Board and municipal statues and 
authorities. 
 

b) Provide and maintain first aid equipment appropriate to the work and its location in accordance 
with the First Aid Regulations. Implement recommendations from Occupational Health and 
Safety Division specific to the project work site. 

 
4. HEALTH AND SAFETY COORDINATOR 

 
a) Employ and assign to work, competent and authorized representative as Health and Safety 

Coordinator. Health and Safety Coordinator must: 
 
.1 Have minimum 2 years site-related working experience specific to activities associated with 

Construction. 
 

.2 Having working knowledge of occupational health and safety regulations. 
 
.3 Be responsible for completing Contractor’s Health and Safety Training Sessions and ensuring 

that personnel not successfully completing required training are not permitted to enter site 
to perform work. 

 
.4 Be responsible for implementing, enforcing daily and monitoring site-specific Contractor’s 

Health and Safety Plan. 
 
5. SAFETY ASSESSMENT 

 
a) Perform site specific hazard assessment related to project. 

 
b) Perform on-going hazard assessments during the progress of Work identifying new or potential 

health risks and safety hazards not previously known. As a minimum, hazard assessments shall 
be carried out when: 
 
.1 New subtrade work, new subcontractor(s) or new workers arrive at the site to commence 

another portion of work. 
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.2 The scope of work has been changed by Change Order. 
 

.3 Potential hazard or weakness in current health and safety practices are identified by 
Consultant or by an authorized safety representative. 
 

c) Each hazard assessment to be made in writing. Keep copies of all assessments on site for 
duration of Work. Upon request, make available to Consultant for inspection. 

 
6. SUBMITTALS 

 
a) Upon request, submit within seven (7) days to the Consultant, one copy electronically and one 

hard copy of the site-specific Health and Safety Plan. 
 

b) Upon request, submit within seven (7) days to the Consultant, one copy electronically and one 
hard copy of the Contractor’s authorized representative’s worksite health and safety inspection 
reports. 
 

c) Upon request, submit within seven (7) days to the Consultant, one copy electronically and one 
hard copy of the construction safety toolbox meetings and formal contractor safety meetings. 
 

d) In the event of an incident/accident, immediately submit to the Consultant one copy 
electronically and one hard copy of the incident/accident report. 

 
7. SITE CONTROL AND ACCESS 

 
a) Control worksite and entry points. Grant and allow entry to only workers and other persons so 

authorized. Immediately stop non-authorized persons from circulating within construction 
areas and remove from site. 
 

b) Prior to gaining access to the site, all contractors, subcontractors and suppliers shall file with 
the General Contractor their proof of Workers Compensation coverage, proof of required 
Insurance and proof of contract. Upon request, proof of these documents will be provided to 
the Owner and Consultant. 
 

c) Delineate and isolate construction areas from other areas of site by use of appropriate means. 
Erect barricades, fences, hoarding and temporary lighting as required.  
 

d) Erect signage at entry points and at other strategic locations around site, clearly identifying 
construction areas(s) as being “off limits” to non-authorized persons. Signage must be 
professionally made. 
 

e) Ensure persons granted access is fitted and wear appropriate personal protective equipment ( 
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8. PROTECTION 

 
a) Provide temporary facilities for protection and safe passage of building occupants, public 

pedestrian and vehicular traffic around and adjacent to work site. 
 

b) Provide safety barricades, lights and signage within work site as required to provide a safe 
working environment for workers. 

 
9. MEETINGS 

 
a) Prior to commencement of work hold a Health and Safety meeting. Have Contractor’s Site 

Superintendent in attendance. 
 

b) Provide site safety orientation session to all workers and all workers new to the site and other 
authorized persons prior to granting them access to work site. Brief persons on site conditions 
and on the site safety rules in force at site. 
 

c) Conduct site specific occupational health and safety meetings during the entire work as follows 
and submit minutes as requested. 
 
.1 Formal meetings on a minimum monthly basis. 

 
.2 Informal toolbox meetings on a regular basis from a predetermined schedule. 

 
d) Attend Health and Safety meetings as directed by the Contractor. 

 
10. HAZARDOUS MATERIALS 

 
a) Should material resembling hazardous materials (other than those identified within the 

Contract Documents) be encountered in the course of work, stop work immediately. Do not 
proceed until written instructions have been received from the Consultant. 
 

b) Any material which contains asbestos, lead paint or PCB’s that is disturbed or removed during 
construction work shall be removed in accordance with the regulations set out by the 
Occupational Health and Safety Act. 
 

11. WHIMIS 
 
a) Comply with requirements of Workplace Hazardous Materials Information System (WHMIS) 

Regulations regarding use, handling, storage, and disposal of hazardous materials; and 
regarding labeling and provision of Safety Data Sheets. 
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b) Have a copy of WHMIS Safety Data Sheets available at the workplace on delivery of hazardous 
products. 

 
12. SITE CLEANING 

 
a) Except where special permission is obtained, maintain clean access on public sidewalks and 

roads. 
 

b) Maintain walks and roads clear of construction materials and debris, including excavated 
material. Clean walks and roads as frequently as required to ensure that they are cleared of 
materials, debris and excavated material. 
 

c) Remove snow and ice from areas as required to execute the work. 
 

13. FIRE SAFETY REQUIREMENTS 
 
a) Comply with requirements of latest standard for Building Construction Operations issued by the 

Fire Commissioner of Canada and Fire Safety Regulations of Local Authority. (latest editions) 
 

b) Implement and follow fire safety measures during Work. Comply with following: 
 
.1 National Fire Code, (latest edition) 

 
.2 Fire Protection Standards FCC 301 and FCC 302, (latest edition). 

 
.3 Federal and Provincial Occupational Health and Safety Acts and Regulations. 

 
c) In event of conflict between any provisions of above authorities the most stringent provision 

will apply. Should a dispute arise in determining the most stringent requirements, Consultant 
will advise on the course of action. 
 

d) Hot Work will not be permitted on or within the facility except as outlined herein. Prior to 
conducting hot work, a hot work permit (see attached Appendix B) shall be prepared and 
submitted. A new permit shall be obtained at the start of each work shift during which hot work 
will be conducted.  
 

14. EMERGENCY MANAGEMENT PLAN 
 
a) Must include response for medical and fire emergencies. 
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b) Know the location of the nearest fire alarm box and telephone (if no cell phone available), 
including the emergency phone number. 
 

c) Know where the “Civic Address” of worksite is posted to report to emergency personnel. 
 

d) Report immediately all fire incidents to the fire department as follows: 
 
.1 Activate nearest fire alarm box 

 
.2 Telephone 911 

 
.3 Where fire alarm box is exterior to building, the person activating the fire alarm box shall 

remain at the box to direct Fire Department to scene of the fire. 
 

.4 When reporting a fire by telephone, give location of fire, name or number of building and be 
prepared to verify the location. 
 

e) Notify the Owner of any emergency. 
 

15. POSTING OF DOCUMENTS 
 
a) Ensure applicable items, articles, notices and orders are posted on site in accordance with Acts 

and Regulations of Province having jurisdiction, and in consultation with Consultant. 
 

16. CORRECTION OF NON-COMPLIANCE 
 
a) Immediately address health and safety non-compliance issues identified by Authority having 

Jurisdiction or by Consultant. 
 

b) Provide Consultant with written report of action taken to correct non-compliance of health and 
safety issues identified. 
 

17. OPEN EXCAVATIONS 
 
a) If open foundations or demolition areas are to be left at the end of a workday, a protective 

barrier must be placed around the entire perimeter of the open excavation or demolition areas 
to limit access by others. Barrier to be approved by the requirements established in the OH&S 
Regulations. 
 

END 
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1. GENERAL 

 
a) The General Contractor is to provide each item and properly execute all work as specified 

herein, indicated by drawings, specifications, addenda, or change orders issued with respect to 
this Project. 
 

b) The General Contractor shall co-ordinate, administer and supervise all work and material 
acquisition unless noted otherwise in either the Specifications or Drawings. Faulty work by any 
Section which could have been avoided by proper co-ordination and/or supervision by the 
General Contractor will not be accepted. 
 

c) Unless specified otherwise, the provisions of this Section shall apply to all Sections of the 
specifications. 
 

d) Study all Contract documents to determine additional work required by your section on which 
the work of other sections depends. 
 

e) Establish rates of wages and conditions of work in accordance with the Industrial standards Act 
of the Province of Prince Edward Island. Wherever possible give preference to local labour. 
 

f) Workmanship shall be of highest quality in accordance with best standard practice for this type 
of work, except where specified more precisely. 
 

2. SPECIFICATION FORMAT 
 

a) These specifications are not intended as a detailed description of installation methods but serve 
to indicate particular requirements in the completed work. 
 

b) Conform to the latest edition of the National Building Code, together with all its related 
supplements, hereinafter referred to as the “Code” or “code”. Where Drawings and 
Specifications exceed code requirements provide such additional requirements. 
 

c) Where a material is designated on Drawings or in the Specifications for a certain application, 
unless otherwise specified, that material shall conform to standards designated in the latest 
edition of the National Building Code and any other Code, Act or Bylaw of Provincial or Local 
Application provided that in the case of conflict or discrepancy the more stringent requirement 
shall apply. Similarly, unless otherwise specified, installation methods and standards of 
workmanship shall also conform to standards invoked by the aforementioned code. Where no 
particular material is specified for a certain use, the bidder shall select from the choice offered 
in the code in each case. 
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d) References to codes, and standards, including manufacturers direction for installation shall be 
the latest edition thereof. 
 

e) Provide a copy of all certificates of acceptance issued by Provincial or Local authorities. 
 

f) Parts of the specification are written in short form, therefore it is understood that where a 
component of the work is stated in a heading followed by a material or operation, the words 
“Shall be”, “Shall consist of” or similar words or phrases are implied which denote complete 
supply and installation of such materials of operations for the component of work designated 
by the heading. 
 

g) Where the aforementioned Code or this specification does not provide all information 
necessary for complete installation of any item, then the manufacturer’s instructions for first 
quality workmanship shall be strictly complied with. 
 

h) Where words in the Contract Documents occur in the singular number, they shall be taken as 
plural where applicable in accordance with the quantities required to satisfy the requirements 
of the Contract. 
 

3. STANDARDS AND DEFINITIONS 
 
a) Where a reference is made to specification standards produced by various organizations, 

conform to latest edition of standards, as amended and revised to date of Contract. 
 

b) Have a copy of each specified standard which relates to your work available on the Site to be 
produced immediately on the Consultant’s request. 
 

4. CO-OPERATION 
 

a) Co-operate with and co-ordinate with other trades as required for the satisfactory and 
expeditious completion of the work. Take field dimensions relative to this work. Fabricate and 
erect work to suit field dimensions and field conditions. Provide all forms, templates, anchors, 
sleeves, inserts and accessories required to be fixed to or inserted in the work and set in place 
or instruct the related trades as to their location. Pay the cost of extra work caused by and 
make up time lost as the result of failure to provide the necessary co-operation, information or 
items to be fixed to or built in, in adequate time. 

 
b) This Section shall provide other Sections with and be responsible for levels and dimensions 

which other sections require for establishing proper locations for their work. 
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5. MATERIAL STORAGE AND HANDLING 
 

a) Store packaged materials in original, undamaged condition with manufacturers’ labels and seals 
intact. Handle and store materials in accordance with manufacturers’ and suppliers’ 
recommendations and in a manner to prevent damage to materials during storage and 
handling. 
 

6. SITE VISIT 
 

a) All bidders submitting tenders for this work shall first examine the site and all conditions 
therein. All tenders shall take into consideration all such conditions as may affect the work 
under this contract, no claims for extras resulting from conditions existing at the time of tender 
will be accepted by the Owner. 

 
7. EXAMINATION 
 

a) All trades shall examine the existing conditions upon which their work depends. Report to the 
General Contractor with a copy to the Consultant in writing defects in such work. The 
application of their work or any part of it shall be deemed acceptance of the work upon which 
their work or that part of it which has been applied depends. 

 
b) Drawings are, in part, diagrammatic and are intended to convey scope of work and indicate 

general and approximate location, arrangement and sizes of building components. 
 
8. CONSTRUCTION SAFETY 
 

a) Observe construction safety measures of the latest edition of the National Building Code Part 8, 
Provincial Government Workers/Workers Compensation Board and municipal authority 
provided in any case of conflict or discrepancy more stringent requirements shall apply. 
 

b) Comply with requirements of FCC no. 301. 
 

c) Ensure no part of Work is subjected to loading that will endanger its safety or will cause 
permanent deformation. 
 

d) Design and construct falsework in accordance with CSA S269.2. 
 

e) Operate such equipment only by qualified hoist or crane operators, and maintain current 
inspection certificate. 
 

f) Design and construct scaffolding in accordance with CSA S269.2. 
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g) Comply with the requirements of the Fall Protection & Scaffolding Regulations, Province of 
Prince Edward Island. 
 

h) Each user of equipment or tools shall be appropriately trained and be responsible to examine 
for sufficiency before use. Make equipment and tools safe if necessary, or notify the Contractor 
in writing that user will not commence work with such tools until it is made safe. 
 

i) Comply with the requirements of Workplace Hazardous Materials Information System (WHMIS) 
regarding use, handling, storage, and disposal of hazardous materials; and comply regarding 
labeling and provision of material safety data sheets. 
 
.1 Have a copy of WHMIS data sheets available at the workplace on delivery of materials. 
 

9. PROTECTION 
 

a) Take reasonable and required measures, including those required by authorities having 
jurisdiction to protect the public and those employed on work from body harm and to protect 
adjacent public and private property from damage. Make full restitution for such harm and 
damage resulting from failure to take adequate protective measures. Make good damage to 
work from whatever cause. 
 

b) Take all necessary precautions to guard site, premises, materials and the public at time other 
than when supervised work is in progress. 
 

c) Provide and maintain in working order, suitable Underwriters’ labeled fire extinguishers and 
locate in prominent position to approval of authorities having jurisdiction. 

 
d) Provide all signs, ramps, barricades, and hoarding and protective measures necessary to the 

safe execution of the work and protection of the public. 
 

e) Protect, relocate and maintain existing, active services wherever they are encountered. 
Wherever inactive services are encountered, cap them off and remove the unwanted portion, 
with the approval of the authorities having jurisdiction or the public utility concerned, in the 
manner approved by them. 
 

f) All trades shall protect previously installed work while carrying out their own work. 
 

g) Damaged work shall be made good by appropriate trades but at the expense of those causing 
damage. 

h) Attach and fasten fixtures and fittings in place, in a safe, sturdy, secure manner so that they 
cannot work loose or fall or shift out of position during the occupancy of building as a result of 
vibration or other causes in normal use. 
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i) Protect existing buildings, landscaping, curbs, roads and lanes and utilities. If, during work, any 
buildings, landscaping, curbs, roads and lanes are damaged, repair or replace them at no extra 
expense to the Owner. 
 

j) Provide safety helmets for Consultants, Owner’s representatives and any other authorized 
visitors to site if required. 

 
10. FASTENINGS 
 

a) Supply all fastenings, anchors and accessories and adhesives required for fabrication and 
erection of the work. 
 

b) Exposed metal fastenings and accessories shall be of same texture, colour and finish as base 
metal on which they occur. 
 

c) Exterior anchors for windows and roofing sheet metal and anchors occurring on or in an 
exterior wall shall be noncorrosive or hot dip galvanized steel. 

 
d) Anchoring and fastening devices or adhesive shall be of appropriate type and shall be used in 

sufficient quantity in such a manner as to provide positive permanent anchorage of the unit to 
be anchored in position. Install anchors at spacing to provide for required load carrying 
capacity. 
 

e) Keep exposed fastenings to a minimum, evenly spaced and neatly laid out. 
 

f) Supply adequate instructions and templates and, if necessary, supervise installation where 
fastenings or accessories are required to be built into work of other trades. 
 

g) Fastenings shall be of permanent type. Wood plugs are not permitted. 
 

h) Fastenings which cause spalling or cracking of material to which anchorage is being made are 
not permitted. 
 

i) Do not use powder actuated fastening devises, which are stressed in withdrawal on any part of 
this work without written approval from the Consultant. Take particular stringent safety 
precautions when using powder actuated fastenings. Only low velocity plunger-type are 
permitted. 

 
11. CUTTING, FITTING, AND PATCHING 
 

a) All cutting and patching shall be the responsibility of the General Contractor. 
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b) All excavation backfilling and concrete work required to complete the work of Section 15 and or 
Section 16 shall be the responsibility of the General Contractor. 
 

c) Where new work connects with existing and where existing work is altered, cut and patch and 
make good to match existing work. 
 

d) Make cuts with clean, true, smooth edges. Make patches inconspicuous in final assembly. 
 

12. EXISTING SERVICES 
 

a) Where work involves breaking into or connecting to existing services, submit work schedule 
sufficiently in advance to allow coordination of possible interruption with the Owner. Confirm 
each interruption 24 hours immediately prior to scheduled date of implementation. 
 

13. ENVIRONMENTAL PROTECTION 
 

a) Ensure that pollution and environmental control of construction activities are exercised during 
the work to requirements of the federal and provincial environmental acts; including, but not 
limited to, the Prince Edward Island Environmental Protection Act. 
 

14. HAZARDOUS MATERIAL 
 

a) Should material resembling hazardous materials (other than those identified within the 
Contract Documents), including, but not limited to spray or trowel applied asbestos, be 
encountered in course of work; stop work immediately. Do not proceed until written 
instructions have been received from Owner. 

 
b) Any hazardous material which is disturbed or removed during construction work (see 

Hazardous Material Assessment Report), shall be removed in accordance with the regulations 
set out by the Occupational Health & Safety Act. All costs for proper cutting, removal and 
disposal of all hazardous material in this contract shall be included in Tender. Refer also to 
Section 2C. 
 

c) Where work entails use, storage, or disposal of toxic or hazardous materials, chemicals and or 
explosives, or otherwise creates a hazard to life, safety, health, or the environment; work shall 
be in accordance with the Jurisdictional Authority. 
 

15. CLEANING 
 

a) All rubbish and construction debris must be removed from the entire site on a regular basis, so 
that the site is maintained in a clean, safe condition. Materials removed are to be disposed of in 
a manner acceptable to the Provincial Department of Land and Environment. 
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b) Dust and clean all surfaces including glass, doors and hardware where paint droppings are 
evident. 

 
16. FIRES 
 

a) Do not light fires of any sort to burn rubbish resulting from the work. 
 
17. ACCESS TO SITE 
 

a) Access to site shall be directed by the Owner. 
 
18. SITE LIMITS 
 

a) The limits of the site are shown on the drawings and all activity relating to the contract shall be 
confined within these limits. 
 

19. MAINTENANCE MANUALS 
 

a) N/A 
 

20. PERMITS 
 

a) Obtain and pay for all required permits, licenses, and inspections; required by applicable laws 
and regulations. Except the demolition permit which will be paid for by the Owner. 
 

21. TOBACCO PRODUCT USAGE BAN 
 
 The use of Tobacco products is not permitted within the building or property. 
 

a) Property – Includes all lands and buildings under the control of the Government of PEI. 
 

b) Tobacco Products – Includes cigarettes, cigars, pipes, chewing tobacco, snuff, and any other 
products containing or reasonably resembling tobacco or tobacco products except approved 
cessation products used in approved cessation programs. 
 

c) Tobacco Usage Ban – Includes smoking, chewing, dipping or any other form of use of tobacco 
products. 

 
 
 
 

END 
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1. GENERAL 

 
1.1. This work shall include surface preparation, scraping, priming, caulking and complete painting 

of all walls, window trim, doors and trim, fascia, water table trim boards and soffits. 
 

1.2. References: 
 
1.2.1. Canadian Painting Contractors’ Architectural (CPCA) Painting Specifications Manual, 

latest edition. 
 

1.2.2. Canadian General Standards Board (CGSB) latest edition for specified paints. 
 
1.2.3. National Fire Code of Canada 1995. 
 

1.3. Quality Assurance: 
 

1.3.1. Walls: No defects visible from a distance of 1000 mm at 90 degrees to surface. 
 

1.3.2. Ceilings: No defects visible from floor at 45 degrees to surface when viewed using final 
lighting source. 

 
1.3.3. Final coat to exhibit uniformity of colour and uniformity of sheen across full surface 

area. 
 

1.4. Environmental Requirements: 
 

1.4.1. Apply paint finishes only when temperature at location of installation can be 
satisfactorily maintained within manufacturer’s recommendations. 

 
1.4.2. Apply paint finish only in areas where dust is no longer being generated by related 

construction operations such that airborne particles will not affect the quality of the 
finished surface. 

 
1.4.3. Apply paint only when surface to be painted is dry, properly cured and adequately 

prepared. 
1.5. Extra Materials: 

 
1.5.1. Submit one additional (1 gallon) can of each paint/stain finish to Owner.  Identify colour, 

and location in relation to established colour schedule and finish formula. 
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2. MATERIALS 

 
2.1. All paint to be supplied by the Contractor.  

 
2.2. Qualified Products: Paint finishes shall be selected by the Owner from any of the following 

brand paint materials for interior paint application on this project: 
 

2.2.1. Dulux 
2.2.2. Olympic 
2.2.3. Behr 
2.2.4. Benjamin Moore 
2.2.5. Para 
2.2.6. Pittsburgh 
2.2.7. Pratt & Lambert 

 
2.3. Maintenance grade paint will not be acceptable. 

 
2.4. Paint materials for each coating formula to be products of a single manufacturer. 

 
2.5. Paint materials to CGSB Standards listed in Finishing formula. 

 
2.6. Colours: 

 
2.6.1. Exterior Colours and finishes to match existing. 

 
2.6.2. Contractor is required to provide Owner with samples of colours to match existing prior 

to application. 
 
2.6.3. Perform all colour tinting operations prior to delivery of paint to site. 

 
3. INSTALLATION 

 
3.1. Perform all painting operations in accordance with CAN/CGSB-85.100 except where specified 

otherwise. 
 

3.2. Perform all painting operations in accordance with CPCA Paint Specifications Manual except 
where specified otherwise. 

 
3.3. Preparation: 

 
3.3.1. Prep all existing painted surfaces properly to receive new paint application. 
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3.4. Protection: 
 

3.4.1. Protect existing building surfaces not to be painted from paint spatters, markings and 
other damage.  If damaged, clean and restore such surfaces as directed by the 
Consultant. 

 
3.4.2. Protect factory finished products and equipment. 
 
3.4.3. Protect passing pedestrians and the general public in and about the building. 
 

3.5. Cleaning: 
 

3.5.1. Clean all surfaces to be painted as follows: 
 

3.5.1.1. Remove all dust, dirt, and other surface debris by vacuuming, wiping with dry, 
clean clothes or compressed air. 

3.5.1.2. Wash existing surfaces with solution of T.S.P. bleach and clean warm water using 
a stiff bristle brush to remove dirt, oil and other surface contaminants. 

3.5.1.3. Rinse scrubbed surfaces with clean water until foreign matter is flushed from 
surface. 

3.5.1.4. Allow surfaces to drain completely and allow them to dry thoroughly.  
3.5.1.5. Clean all paint off of windows and door glass, door hardware, porch, and light 

fixtures upon completion of painting 
 

3.6. Surface Preparation: 
 

3.6.1. Prepare new wood surfaces to CGSB 85-GP-1M. 
3.6.2. Prime all surfaces of new wood surfaces before installation. Use same primers as 

specified for exposed surfaces. 
 

3.6.3. Scrape and wire brush loose paint form all exterior surfaces.  High pressure washing 
and abrasive blasting are not allowed. 

 
3.6.4. All areas with dirt and mildew to be washed with a 50% solution of water and bleach, 

rinsed, and then washed with a solution of TSP and water to manufactures 
recommendations.  These first 2 washes must be done by hand with a stiff bristle bush.  
The area must be completely dry before any paint is applied 



Elmira Railway Museum-Exterior Painting   4 
Section-9O – Painting

 
 

3.7. Application: 
 

3.7.1. Paint shall be installed by a qualified tradesman in accordance with the manufacturer’s 
recommendations.  

 
3.7.2. Contractor shall not apply paint without first inspecting the surfaces to be covered.  

This contractor shall be responsible for all painting defects as a result of improperly 
prepared surfaces.  

 
3.8. Mechanical/Electrical Equipment: 

 
3.8.1. Touch up scratches and marks on factory painted finishes and equipment with paint as 

supplied by manufacturer of equipment. 
 

3.8.2. Do not paint over name plates. 
 

END 
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